

**WORK ORDER 01 EFFECTIVE APRIL 8, 2024 (“Work Order”)
PURSUANT TO THE MASTER SERVICES AGREEMENT DATED MAY 15, 2017 (“Agreement”)
AND CURRENTLY IN EFFECT BETWEEN [REDACTED], INC. AND AFFILIATES ([REDACTED])
AND [REDACTED].**

- 1. START DATE: APRIL 8, 2024 END DATE: APRIL 7, 2029**
- 2. PROJECT TITLE:** Service operations
- 3. BRIEF PROJECT DESCRIPTION:** Vendor shall provide unlicensed inbound service call, chat support and policy support activities for customers and agents of [REDACTED] and its group companies (“Services”). [REDACTED] shall determine in its sole discretion work that is considered to be unlicensed. Such Services shall be performed in accordance with guidelines provided by [REDACTED] which will be mutually agreed between both the Parties. Detailed description of Services is provided in Section 5 of this Work Order.

4. PARTIES TO THIS WORK ORDER:

- (a) [REDACTED] Inc.**

6301 Owensmouth Avenue Woodland Hills, CA 91367

- (b) Vendor: [REDACTED]”)**

Acre House, 11-15 William Road, London NW1 3ER, United Kingdom

5. DETAILED DESCRIPTION OF SERVICES

- (a) Definitions:** For the purposes of this Work Order, the key definitions are provided in Exhibit I, in addition to the definitions as otherwise set out in this Work Order.

- (b) Abbreviations:**

A = Agents of [REDACTED] C = customers of [REDACTED]

[REDACTED] Group Companies in scope:

Bristol West - BW

[REDACTED] – FAS

Business Insurance – BI

[REDACTED] Direct Services - FDS

[REDACTED] Workplace Solutions – FWS

Foremost- Specialty – SP

Policy Support Operations - PSO

- (c) Scope of Work:** This Work Order relates to the processing of activities as listed below:

Sr No	Product Line/BU	Channel	Scope	Key call types & actions
1	Auto, Home, Specialty & Business Insurance	Phone (Unlicensed)	Inbound customer & agents calls	General inquiries (Agent, Customer) (A & C)
				i. Education of service ii. Policy Information iii. Request for Proof of Insurance iv. Request for Identification Cards and declarations page v. Inquiry regarding training documentation vi. Website navigation
				Coverage questions / changes (A & C)
				Billing question (A & C)
				i. Billing Explanation ii. Making a Payment iii. Refunds iv. Automatic withdrawal v. Waive billing fees vi. Refund/Stop Pay/Reissue vii. Pay plan change
				Eligibility guidelines (A)
				Policy Question (A & C)
				Cancellation (A & C)
				Service Assist (A & C)
				Data Correction (A & C)
				Quote (A)
				Reinstatement (A & C)
				New Business/Quote (A)
				Audit (A & C) (BI)
				Signature Form (A) (BI)
				Renewals (A & C)
				Agent On Record (AOR) change (A & C)
				Policy changes (A & C)
				Lienholder/Mortgagee/Addl. Interest (A & C)
				Document Contingencies (A & C)
				Umbrella - All Processing (A & C)
				Discounts (A & C)

				Add/Chg/Del Customer Info (A & C)
2		Chat (Unlicensed)	Chat Inquiries and activities	General inquiries (Agent, Customer) (A & C) i. Education of service ii. Policy Information iii. Request for Proof of Insurance iv. Request for Identification Cards and declarations page v. Inquiry regarding training documentation vi. Website navigation Policy Question (A & C) Billing Question (A & C) i. Billing Explanation ii. Making a Payment iii. Refunds iv. Automatic withdrawal v. Waive billing fees vi. Refund/Stop Pay/Reissue vii. Pay plan change Cancellation (A & C) Vehicle change (A & C) Eligibility Guidelines (A) System Problem / Clean Up (A) Reinstatement (A & C) Document Triggers (A & C) Umbrella - All Processing (A & C) Coverage Question/change (A & C) Discounts (A & C) SP Adjustment-Approval (A & C) Quote (A) Loss History Letter (A & C) Reprint Docs (A & C) Signature Form (A & C) Audit (A & C) Add/Chg/Del Customer Info (A & C) Agent On Record (AOR) change (A & C) Customer Incident Report (C)

3		PSO (Email/Mail/Tasks)		Agent Incident Report (C)
				Renewal (A & C)
			Agency Admin	Agency Admin
			Policy changes	Policy changes
				Policy Questions
				Inspection Review
				Reinstatements
				Corrections
				Follow Ups
				Billing
				Loss history
				Liability Verification/DMV
				Correspondence (A & C)
				Premium Adjustments
				Claims communication
			New Business - Renewals	New Business/quote
			New Business - Renewals	Renewals
			Cancellation	Cancellations
4			Intake Triaging/Indexing	Triaging all incoming documents/tasks received from various channels - Front office/ emails / Online/ Digital channels, etc.

Note: This is an indicative list and will be finalized between the parties with mutual agreement.

(d) Hours of Operation (“Service Hours”):

(i) Front Office (Phone and Chat team):

Monday – Friday: 7:00am – 11:00pm Central Time

Saturday – Sunday: 8:00am – 8:00pm Central Time

(ii) Back Office:

Monday – Friday: 1:00 am – 8:00 pm Central Time

(iii) Vendor and [REDACTED] will align on the hours of operation, which are subject to review and may change through the Change Control Procedure as described in Section 5(n)(II). Vendor will be open on holidays and weekends, as requested by [REDACTED] due to business needs.

(e) Languages:

- (i) Phone – English
- (ii) Phone - Spanish
- (iii) Chat – English
- (iv) PSO – English

(f) Holidays

Vendor shall align the performance of Services as per the holidays observed by [REDACTED] group of companies which will include Thanksgiving Day, Christmas Day and New Years Day.

(g) Responsibility Matrix

All activities listed in the Section 5 (c) above will be managed by Vendor as per the standard operating procedures mutually discussed and agreed between [REDACTED] and Vendor. Any activities/ tasks outside the description of Services mentioned above in Section 5 (c) will be retained and managed by [REDACTED].

In the table below, the columns headed ‘Description’ and ‘Activity’ specify:

- (i) the activities forming part of each Services; and
- (ii) for each sub-process, the key activities and tasks to be performed by each Party.

Parties are responsible for performing the tasks and activities which are identified with an ‘X’ in the respective columns

Services	Activity	Description	Vendor	[REDACTED]
Personal Lines Auto & Home Specialty Business Insurance	Phone	Unlicensed inbound calls managing Agents & customer enquiries and requests	X	X
	Phone	Licensed inbound calls managing Agents & customer enquiries and requests		X
	Chat	Unlicensed inbound chats managing Agents & customer enquiries and requests	X	X
	Chat	Licensed inbound chats managing Agents & customer enquiries and requests		X
	PSO	Process incoming agents and customer requests received via emails/Contact Center/chat or any other channel	X	X
	PSO (Indexing)	Triage incoming requests either through emails or tasks from Workflow to the appropriate team/queue	X	X

	Exception Handling	Any exception handling or handoffs to [REDACTED] as per the standard operating procedure		X
Onboarding / Offboarding	-	Recruitment of new hires	X	
		Notify [REDACTED] of new hires or leavers (onboarding and offboarding) using agreed templates	X	
		Raising System Access Requests for onboarding and offboarding of resources within agreed timelines	X	
		Enabling / Disabling access to systems within agreed timelines		X
Knowledge Transfer and Database	Training	Design Training Standard Document (TSD) for [REDACTED] in scope work	X	
		Review and Sign off TSD		X
		Training of Key Personnel in newly introduced process		X
		Training of Key Personnel for updates in the process following a mutually agreed change management process		X
		Training and accreditation of trainers, SMEs & quality assurance personnel during transition		X
		Training and accreditation of new starters post transition	X	
		Review and sign off accreditation of new starters post transition	X	
		Develop training material	X	X
		Any change to the existing process needs to be updated via a mutually agreed Update Management Process		X
		Approve training material		X
		Training new hires for the existing services	X	
	Standard Operating Procedures	New Process SOP creation		X
		Updating and sharing SOP gap tracker as and when needed	X	
		Updating existing SOP		X
		Review and sign off SOPs		X

Quality Assurance	Quality Assurance Framework	Design Quality Standard Document (QSD) for [REDACTED] in scope work	X	X
		Design Quality Audit Checklist/Form and scoring methodology	X	X
		Review and Sign Off QSD		X
	Quality Audits	Perform Quality Audits for the processes/services	X	X
	Calibration of Quality Audits	Perform monthly/quarterly calibrations as agreed	X	X
	Error Analysis and Insights	Provide insights on accuracy and errors trends and RCA	X	
Reporting & Governance	-	Daily reporting of WIP, backlogs, workflow	X	
		SLA reporting	X	
		Preparation and circulation of weekly operational reports	X	
		Preparation and circulation of monthly governance reports and minutes	X	
		Monthly governance meeting set-up	X	
	Change Request	Change request creation	X	
		Change request approval	X	X
Complaints	Complaints handling	Manage complaints in line with the authority matrix and complaints guidelines	X	X

Note: This is an indicative list and will be finalised between the parties with mutual agreement.

(h) Service volumes and forecast

Table H.1. Contract Baseline:

Channel	Year 1*	Year 2	Year 3	Year 4	Year 5
Chat	2,320,821	2,111,613	2,006,032	1,905,731	1,905,731
Phone	5,121,137	5,016,121	4,765,315	4,527,049	4,527,049
PSO	3,100,392	3,100,392	3,100,392	3,100,392	3,100,392
Text	93,714	93,714	89,028	84,577	84,577

*the volumes will be pro-rated for Year 1 depending on ramp up.

Average Handle Time (Contract Baseline) (to be validated during process discovery)

The calculation of Fees is based on an assumption of chat concurrency of 2.2 and AHTs mentioned below:

Line of Business	Brands	*AHT in Sec
Customer Service - Call	BI	460
Customer Service - Call	BW/FAS / FDS / FWS / Foremost	524
Customer Service - Chat	BI	520
Customer Service - Chat	BW/FAS / FDS / FWS / Foremost	438

*The Locked Forecast shall include call volume, AHT target, and Service Level target by channel. Daily volume distribution will be included.

1. Yearly Volume Forecast process and adjustments:

- (i) [REDACTED] will provide a forecast by the first business day of every month sent to Vendor via the designated program forecast email distribution list. The forecast will include a one hundred twenty-day (120) view of the details. The first, second, and third months will be considered “locked” for purposes of planning (“Locked Forecast”), and the fourth month will be a preview and subject to change. The Locked Forecast shall be fixed and shall not be modified without mutual agreement of the Parties through a Change Control Procedure. The Parties acknowledge and agree that the purpose of the Locked Forecast is to permit Vendor to recruit, train, and staff the representatives needed to perform the Services.
- (ii) [REDACTED] shall provide Vendor with the Yearly Volume Forecast for each Contract Year.
- (iii) [REDACTED] may adjust the Yearly Volume Forecast at any point during the Contract Year with one twenty (120) days’ notice as long as such adjustment is within +/- 10% of the Contract Baseline for the Contract Year in question, provided, such adjustment will be limited to less than 10% if in the aggregate over five (5) Contract Years, it results in more than a +/- 20% variation to the Aggregate Contract Baseline. In the event such change is inevitable because of business circumstances outside of control of either party, including but not limited to divestiture of a certain line of business, exiting certain states or changes to process because of product changes and/or enterprise technology changes on the [REDACTED] end; this will trigger Partial Termination (refer to Section 13(c)). The parties shall meet to negotiate in good faith an equitable adjustment to Fees and complete such negotiations within a 30-day period from the initiation of the Change Control Procedure. The implementation of any agreed adjustments to the Fees shall be made in accordance with the Change Control Procedure as described in Section 5(n)(II). Further, the Work Order will be amended to update the Contract Baseline. Such amendment through Change Control Procedure will each be sequentially named as “Adjusted Contract Baseline – 1, Adjusted Contract Baseline – 2 etc.”
- (iv) Notwithstanding anything set for in Section 5(h)(1)(i), the Locked Forecast will be trued up against the Yearly Volume Forecast each time and will be subject to the governance process as outlined in Section 5(n)(I) with respect to any adjustments.

2. Actual volume and associated implications/adjustments to Yearly Volume Forecast:

- (i) Dead Band - If the Actual Yearly Volume is within +/- 10% of the Adjusted Volume Forecast either party shall not initiate Change Control Procedure towards equitable adjustments to Fees.
- (ii) Notwithstanding Section 5(h)2(i) above, in the event that the Actual Yearly Volume deviates by +/- ten percent (10%) from the Adjusted Volume Forecast and either party believes in good faith that such deviation is not temporary or seasonal, based on (i) a pattern evident in any 4 months or more or (ii) a business event/scenario that can be adequately demonstrated, then the parties shall meet to negotiate in good faith an equitable adjustment to Fees and complete such negotiations within a 30-day period. The implementation of any agreed adjustments to the Fees shall be made in accordance with the Change Control Procedure as described in Section 5(n)(II).

3. Estimated resource requirements

The below table lists the Full Time Equivalent (FTE) input received from [REDACTED] for Rate Card based Services.

Process	Location	Channel	Baseline FTE
Shared Service	Pune, India	WFM	10
Shared Service	Pune, India	Reporting	10
Shared Service	Pune, India	Quality	20
Shared Service	Pune, India	Agency Services	20

*This is an indicative count and will need to be validated during due diligence.

(i) Reporting:


- (i) Parties shall mutually agree to roles and responsibilities and data sources for Service Levels, KPIs and other metrics listed below. The Parties shall agree to the format and media of measurement and reporting during the planning phase. [REDACTED] will provide reporting or allow Vendor access to [REDACTED] CMS real time and historical call performance reports, including but not limited to calls in queue, calls received, calls answered, calls abandoned, % calls abandoned (calls abandoned/calls received), average seconds to answer, talk time, hold time, after call work/wrap time, QA performance.
- (ii) [REDACTED] will provide access to the CSAT survey data to the Vendor.
- (iii) Quality monitors completed at the site to be shared with [REDACTED] on a weekly basis and should be completed in TeamThink.
- (iv) [REDACTED] will provide access to quality reporting in addition to the quality forms that are shared with the CSR as audits are completed.
- (v) Work Order specific reporting: Below are the list of reports that Vendor will provide for the scope of work outlined in this Work Order. This is an indicative list of reports and will be mutually agreed between the parties post due diligence owing to the dependency on system capability to provide the reports.

Category	Report Name	Frequency	Owner
Operational Metrics	Volumes inflow Vs completed	Weekly	Vendor*
	Turnaround time	Weekly	Vendor*
	Quality accuracy	Weekly	Vendor
	Error trends	Weekly	Vendor
	Forecast (actual Vs forecast)	Quarterly	Vendor
	Telephony report that includes all call stats including transfer % and FCR	Weekly	Vendor*
	Chat report that includes all chat stats	Weekly	Vendor*
	Non-phone volumes for closed, referred and future review	Weekly	Vendor*/[REDACTED]
	Training report	Need based	Vendor
	Log-in/Log-out report	Monthly	Vendor
Technology	IT reports	Monthly/Quarterly	Vendor
People	Onboarding and offboarding	Monthly	Vendor
	Attrition and trend	Monthly	Vendor

Contract	Change request log	Quarterly	Vendor
----------	--------------------	-----------	--------

* Vendor will rely on [redacted] systems in order to generate these reports.

(j) **Information Technology (“IT”) assumptions**
The core IT and telecommunications solution that the Vendor must use to perform the Services, and related system and security requirements, are as described below (IT security, system access and security):



IT Assumptions

1. Connectivity:

- (i) Vendor will provision Internet connectivity through IP Allow List with MFA for application access at Vendor delivery locations – Century City, Capetown South Africa, Iloilo Philippines, Pune and Vizag India and San Jose Costa Rica. All in scope applications proposed by both Vendor as well as provided by [redacted] for different line of business will be accessed via AWS/Azure workspace environment provided by [redacted].
- (ii) Assumptions of Internet Bandwidth @ 2Mbps per user per session for all users for accessing the in-scope applications including Vendor provided transformation applications/tools, [redacted] provided applications and collaboration tool.
- (iii) Network connectivity for Application access will be provided over the Internet. The network performance for the related parameters such as Round-trip Latency, Jitter, Voice Quality and Packet Loss on Internet services can be provided on commercially reasonable efforts basis.
- (iv) The bandwidth utilization will be monitored over period of 3 months post go live and should there be any deviation identified on proposed bandwidth, the required calibration shall be done for incremental or lesser bandwidth baselining required for the long-term engagement.

- (v) The performance will be monitored over time, and should there be a need to revisit the solution for MPLS based connectivity for application access, the solution and associated cost same shall be discussed and mutually agreed between [REDACTED] and Vendor.

2. Application Access:

- (i) All applications in scope both Vendor proposed as well as provided by [REDACTED] will be required to be published within the [REDACTED] AWS / Azure workspace and will be accessed via IP allowed list.
- (ii) All licenses and respective access rights on all applications will be provided by [REDACTED]
- (iii) Email access wherever required will be provided by [REDACTED]
- (iv) Any other software / hardware required by [REDACTED] will be charged at additional cost
- (v) Vendor provided O365 is considered for Email, MS Office and MS Teams in scope for Sr. manager and above user as per the business requirement.
- (vi) Local web browsing from Vendor infrastructure is not in scope and will be restricted from [REDACTED] production VLAN. The proposed solution is based on the assumptions that internet web browsing wherever required for business will be enabled within AWS / Azure Workspace by [REDACTED]
- (vii) As part of the proposed solution customer sensitive data / PII data will not be stored and retained within Vendor environment. All data will be accessed through [REDACTED] provided Aws / Azure workspace and all the data will be stored and retain within [REDACTED] WS / Azure workspace only.
- (viii) Should there be any change to the above-mentioned scope, then appropriate solution will need to be revised and additional commercials will be applicable
- (ix) If Java runtime environment is required to be installed on Agent desktop, the software and licenses needs to be provided by [REDACTED]

3. LAN:

- (i) Secured Logical VLAN at Vendor delivery centre with restricted inter VLAN communication to Vendor shared services like active directory, end point security, patch management and antivirus update
- (ii) Authentication to the agent end point through Vendor shared active directory (AD)

4. Telephony / Omni-Channel:

- (i) Vendor agent will register to [REDACTED] Cisco telephony platform (Cisco Jabber) over Internet connectivity at Vendor delivery locations – Century City, Capetown South Africa, Iloilo Philippines and San Jose Costa Rica
- (ii) Internet bandwidth considered @768Kbps per seat for voice connectivity including Call and Screen recording in scope. Any change in scope with respect to number of FTE /seat/ locations will attract additional change in solution and cost applicable. No more than 150 ms one way latency is recommended to support voice quality.
- (iii) [REDACTED] will provision and manage any Toll free / DID numbers required for [REDACTED] customers/Vendors/Users calling for the voice services
- (iv) Vendor agents will login on to [REDACTED] Cisco Telephony platform using Cisco Jabber softphone.
- (v) Inbound & Outbound calling would be done through [REDACTED] provisioned telephony platform.
- (vi) Social media, EFAX, video chat/call, voice mail, CTI integration, CSAT and storage is not in scope for the current business requirement, the same if required in future will be in scope of [REDACTED] and would entail change in solution and impact additional bandwidth requirement and associated commercials
- (vii) Call and Screen recording are in scope of [REDACTED] and to be provided from [REDACTED] recording platform. Recording Storage will be owned and managed by [REDACTED]
- (viii) Please note - The CTI events are sensitive to the link stability and if the connection is over Internet, then the screen recording might get impacted due to disconnections or failures in the running session between the Agent desktop and Screen recording server.
- (ix) [REDACTED] to provide Call Recording access to Vendor QA and Supervisors for Monitoring Purpose.
- (x) All Inbound and Outbound call charges including call forwarding charges will be borne by [REDACTED]
- (xi) Intentionally omitted.
- (xii) [REDACTED] will be responsible for PCI compliance and payment gateway integration if any on [REDACTED] provided Cisco Telephony platform

- (xiii) Should there be any need to revisit voice requirement, solution will be discussed and associated costs will be applicable additionally.

5. Collaboration Tool:

- (i) [REDACTED] provided collaboration tool is in scope for all users as per business requirement for Audio calling and chat. File sharing is not in scope.
- (ii) Any change in requirement will have an impact on bandwidth requirement and associated commercials will be applicable.
- (iii) [REDACTED] will provide collaboration tool within AWS / Azure workspace.
- (iv) Video calling is not in scope as per the business requirement, should there be any change in scope with regards to provide video calling, this will require additional hardware such as web camera and additional bandwidth to enable video calling. This will have an impact on solution change and associated commercials, the same shall be discussed and agreed mutually between [REDACTED] and Vendor.
- (v) Intentionally omitted

6. End User Compute:

Desktop – i3 CPU, 8 GB RAM, 500 GB HDD, Windows 10 OS, Primary Monitor 20", Secondary Monitor 20" with adaptor cable.

(k) Training

- (i) Standard Operating Procedures ("SOPs"): The SOPs applicable to the Services will be provided by [REDACTED] and agreed mutually between Vendor and [REDACTED]. The applicable procedures will be located on the [REDACTED] knowledge management database and relevant accesses will be provided to Vendor resources.
- (ii) The Vendor must ensure that all Vendor resources supporting the Services contained in this Work Order have undergone the necessary pre-process and process training. There is no external certification or licensing requirements to be undertaken by the Vendor with respect to this Work Order. Any changes in licensing requirements will be discussed and mutually agreed between the parties. Any costs incurred after such licensing changes will be charged to [REDACTED].
- (iii) [REDACTED] and the Vendor shall agree, on the training and accreditation requirements and processes (agreed guidelines) that will apply to Vendor personnel and any Vendor personnel that are nominated to act as trainers.
- (iv) The training and accreditation of all subsequent trainers post transition shall be completed in accordance with the agreed guidelines by the existing Vendor trainers.
- (v) Training backfills and all subsequent trainer and quality auditor accreditation will be completed by the Vendor's existing training and quality auditor personnel in accordance with the signed off accreditation plan and quality audit sheet.
- (vi) Vendor will provide a systematic and comprehensive collection and documentation of processes, activities, and technical, business, background and hands-on learning information so that any resource turnover will have minimal impact on productivity and the operation of Services. The training documents will be reviewed and signed off by [REDACTED] periodically as agreed in the Training Standard Document, as defined below.
- (vii) The Training Standard Document ("TSD") must document:
 - (a) The Training methodology, approach, objectives of the Knowledge Transfer process
 - (b) The tasks, schedule, and deliverables that will be provided to [REDACTED] to transfer the knowledge.
 - (c) Steps to meet objectives.

The Knowledge Transfer Plan must address all training, mentoring, shadowing and [REDACTED] acceptance of the processes that Vendor is required to adapt to ensure that [REDACTED] is able to operate, administer, maintain, support and enhance its operations under the scope of work product or Deliverable.

(l) Quality

- (i) Vendor is expected to pick up all AHT calls coverage based on volume ratio and tracks (Average AHT 60% samples; High AHT – 20% samples; Low AHT – 20% samples)
- (ii) Vendor must send a daily and weekly recap showing number of call / chat / processing observations and score from its internal quality team to the [REDACTED] quality and vendor management governance contacts that are identified to the Vendor.
- (iii) All associates must be monitored by Vendor personnel on a regular basis. [REDACTED] will provide call recording functionality and will provide Vendor with access to call recordings. [REDACTED] will take all necessary steps to comply with applicable law regarding recording and monitoring calls, including, but not limited to, notifications to callers that the call is being recorded. Call recordings sent to Vendor for QA should be deleted after reviews are completed in accordance with [REDACTED] record retention policies.
- (iv) Vendor will provide action plans to address identified opportunity areas.
- (v) Vendor will participate in monthly calibration meetings as deemed necessary by [REDACTED].
- (vi) Vendor will participate in monthly reviews for 3 months post transition to assess adherence to process quality and [REDACTED] service standards, this will determine vendor meeting process compliance quality score listed below. All other KPIs will be evaluated monthly.
- (vii) The quality documents will be reviewed and signed off by [REDACTED] periodically as agreed in the Quality Standard document (QSD).
- (viii) The Quality Standard Document (QSD) must document:
 - (a) The objectives of the quality assurance process including audit sampling strategy across all processes – phone, chat and PSO
 - (b) Roles and responsibilities of the quality team, along with the job profile of a quality assessor and quality supervisor certification criteria for a QA and QA orientation program conducted by the Vendor team.
 - (c) Internal and external calibration covering calibration sampling target, variance target, action plan process in the event calibration is not met.
 - (d) Feedback and Corrective and Preventive action (CAPA), Bottom Quartile Management (BQM) process.


(m) Improvement Initiatives & Transformation

- (I)** The Vendor will identify and implement Improvement Initiatives to drive efficiency, experience and effectiveness outcomes for [REDACTED]. All improvement initiatives, and transformation technology will be available to [REDACTED] internal staff, provided, such availability will be subject to the Change Control Procedure where it may have the potential to be material or substantive, including but not limited to, hosting, licensing and other IT costs. These transformation solutions will belong to one of the below categories:

- (i) Business Process Re-engineering/ Lean Six Sigma - includes solutions driving changes through simplification and standardization of processes and improvements in resource performance.
- (ii) Offline Rep enabling solutions - include solutions such as Intelligent Process Automation (IPA), Skense (data extraction solution) and AI Coaching solution.
- (iii) Real time Rep enabling solutions - includes solutions such as Real Time Agent Assist (Guided Voice Response), GenAI Response Management and Invisible App.
- (iv) Unified Desktop – Single screen solution based on [REDACTED] Salesforce technology backbone, integrating different applications and/or tool sets currently used by Service Reps.
- (v) Analytics and Dashboarding – includes solutions such as Created Interaction AI model, Digital Cockpit and Speech Analytics.

Above listed solutions (refer to Exhibit H for details) are identified as potential solutions for [REDACTED] based on the available information and will be evaluated further to analyze feasibility, however, they will belong to

one of the categories. For the current in-scope processes, these solutions are envisaged to be used by Vendor resources only. Vendor and [REDACTED] will mutually agree on the solutions to be implemented through a governance model illustratively shown below:



The governance model will be finalized and set up at the start of the engagement through mutual agreement between Vendor and [REDACTED].

Vendor has made certain assumptions in building the transformation solutions, which have been listed below. There will be dependencies on [REDACTED] while implementing the transformation solutions, which have also been listed below. If any assumption or dependency requirement is not met, it will result in a change in the transformation plan and outcomes.

(II) Transformation solutions for business transformation

(a) Assumptions

- (i) Vendor has considered the deployment of the entire solution in English Language.
- (ii) Vendor proposed Transformation solution is a combination of Software as a Service (“SaaS”) based platforms and few platforms that will be deployed in [REDACTED] environment. For SaaS based platforms, solution components will be hosted in Vendor’s AWS Cloud instance while for other set of platforms [REDACTED] needs to provide the necessary hosting environments.
- (iii) The proposed project timeline and pricing have been arrived based on our current understanding of the high-level requirements. Based on the requirements agreed during the DD phase, [REDACTED] and Vendor will agree on the release schedules.
- (iv) The effort and estimations are considering planned time periods for all the implementation phases. [REDACTED] will support in making the required internal stakeholders at various stages available. Vendor will work with [REDACTED] for any unforeseen delays and mutually agree on the timeline extension and cost.
- (v) Additional scenarios discovered during development and subsequent phases will require re-estimation and will be evaluated for automation feasibility and potential schedule impact which will be communicated to [REDACTED]. Vendor recommends following the Change Control Procedure as described in Section 5(n)(II) to manage such additional requirements.
- (vi) PDF documents only in English language is considered for data extraction requirement from documents. Data extraction from photos/mobile capture require additional effort and is out of scope.
- (vii) Archiving data/document is not considered.
- (viii) Delivery location for the deployment of the proposed solution is India and no onshore presence has been considered. Support for delivery will be provided during the US Central times.

- (ix) Post Go-Live of the solution, support will be provided in English Language as per the support window mentioned below:
 - (a) For L0/L1 Support -16 x 7 CST
 - (b) For L2 & L3 Support – 16 x 5 CST along with on-call support over Saturday and Sunday for Severity-1 issues only.
- (x) All minor enhancements (less than 8 hours per month of production support team's effort), bugs and fixes will be managed by Vendor. All major enhancements will be managed through Change Control Procedure as described in Section 5(n)(II) that will be jointly agreed by both parties considering the origin of change (initiated or Vendor initiated). Vendor will adhere to the IT Governance framework and guidelines including service level metrics for applications hosted by Vendor. Both Vendor and will jointly agree on Deployment protocol, best practices and comply to performance standards, uptime, availability and support after due diligence.
- (xi) If any transformation solutions introduced by Vendor under Section 5(m), including, but not limited to, transformation solutions such as Integrated Desktop that cause Severity 1 and Severity 2 issues and are solely attributable to the Vendor, based on a root cause analysis jointly conducted and agreed to by the parties, Vendor shall be responsible for all direct damages (subject to the liability cap as set forth under clause 9(c) of the Agreement) arising from such transformation solutions, including without limitation, the following (i) all costs to rectify, test, release into production and any other required change for the transformation solution in question; (ii) to have resources available to participate and assist in all Severity one and Severity two resolution calls with IT teams to assist restoring business as usual; (iii) incorporation of root cause analysis findings into quality and other standards as mandated by the IT team for the future.

(b) Dependencies

- (i) should ensure availability of business and IT SMEs during different phases of transformation solution deployment for necessary due diligence, clarification discussion, availability of resources, UAT, Testing, etc. and for resolving application issues/outages, support test data facilitation, code deployment to production control room, Bot deployment and validations.
- (ii) to provide the necessary cloud hosting infrastructure for some of the solutions that will be deployed in environment, while the other tools and platforms will be hosted by the solution provider and are offered as SaaS.
- (iii) As part of the proposed transformation solution, Vendor has proposed unified agent desktop as a single pane view for all the information needed for effective and efficient communication over voice and chat channel. For this Vendor has envisaged integration with 10-12 of backend applications like policy admin system, billing system, CISCO telephony platform, mainframe and legacy applications per brand. need to ensure that availability of Web Services / API for the backend application from where the data needs to be fetched for the single pane of view for the agent. For mainframe and legacy applications, below is the approach that can be followed which again need to ensure:
 - (a) Direct access to the legacy systems database.
 - (b) API to get the necessary details if the legacy system can expose the API.
 - (c) Staging tables to be created to get the details from the legacy system to expose to Unified Agent Desktop. This is recommended only in case if both the above options doesn't work.
- (iv) to provide access to the existing infrastructure UiPath, virtual machines, third-party systems and other access required for development and building the back-office automation to Vendor.
- (v) Access in development region with role level privileges shall be provisioned at least 1 week prior to development start date for the in-scope applications that are hosted in environment. Development region should mimic production in terms of application behavior, scenarios and data replication to ensure solution is developed as per business requirements.
- (vi) Test Data sets including data and documents for identified business scenarios shall be fulfilled prior to development start date for all in-scope applications. Provisioned test data should mimic production and

adequate test data sets covering 10-20 different variations shall be made available for multiple validations as required.

- (vii) Scenarios captured during process walkthrough and discussions shall be shared for business review by Vendor. [REDACTED] to ensure approval of Business Requirement Document prior to development start date.
- (viii) [REDACTED] to extend and provide access to their existing ITSM Tool to Vendor for raising support tickets, triaging to respective technology owners and close tickets post necessary resolution for the proposed solution.
- (ix) In case there is a need for the team to travel US during any phase of the project, the travel cost will be borne by [REDACTED] on actuals.

(n) Governance and Change Control Procedure

(I) Governance

Service Management Team

(A) A joint management team composed of staff from [REDACTED] and Vendor (the “Service Management Team”) shall be responsible for overseeing the day-to-day operation of the Services.

(B) Service Management Team shall meet on a weekly or other basis to be determined as agreed between the parties and shall have the following role and responsibilities:

- (i) Addressing operational or delivery issues or crises arising during the previous week, and adherence to performance targets.
- (ii) Reviewing root cause analysis of any previous issues.
- (iii) Addressing outstanding or unresolved issues.
- (iv) Reviewing progress reports.
- (v) Planning for future changes.
- (vi) Reviewing Vendor’s compliance with the Service Levels.
- (vii) Reviewing Service Level Credits to be applied.
- (viii) Reviewing problems, disputes, incidents, and Change Orders. Prior to each such meeting, Vendor shall prepare a suggested agenda, with active input from [REDACTED]. Vendor shall deliver the agreed-upon agenda to [REDACTED] at least two days prior to the meeting. Vendor shall make available its management personnel to answer questions from [REDACTED]’ senior management personnel regarding the agenda items for such meeting.

OPERATIONAL MEETING SCHEDULES

Event	Supplier Lead	Medium	Frequency	Purpose/Agenda	[REDACTED] lead(s)
Day-to-Day Interaction	Managers/Team leaders	Calls/Emails	Daily	As and When to share the progress update/Issues/Challenges	Process Owners and SMEs when needed
Escalations calls	As per need	Calls/Emails/Conference Calls	As required	Issue resolution	As per need
Monthly Performance Review	Managers/Team leaders	Conference Calls	Monthly	Feedback and documentation of learning / Review status of planned initiatives and discussions/Capacity Requirements/Training and quality, etc	Process Owners and SMEs when needed

Capacity Call	WFM and Managers	Conference Call	Weekly	Service level progress and outlook for upcoming weeks	WFM and Vendor Management Team
---------------	------------------	-----------------	--------	---	--------------------------------

(C) Disputes

Any dispute may be brought to any member of the Service Management Team. All disputes must be documented in writing. If the Service Management Team cannot resolve a dispute within ten (10) days after notification of the dispute, the dispute will be escalated to executive committee for resolution.

(D) Governance Process

Governance processes will be designed and defined during the Transition phase. Below are the types of governance processes [REDACTED] and Vendor will employ to co-manage the relationship (“Key Co-Management Processes”). Key Co-Management Processes include:

The participants list and finer details of governance will be modified post Due Diligence.

Ownership	Objective	Purpose	Frequency	[REDACTED] Participants	Vendor Participants
Steering Committee	Strategic	1. Key Design and change decisions 2. Co-create Transformation and execution roadmap 3. Oversee implementation	Quarterly	Executive Leadership	Executive Leadership
Management Committee	Tactical	1. Monitor risk and issues 2. Review service delivery quality resolve escalations 3. Monitor progress of Transformation program 4. Agreement on initiative deployment between partners 5. Monitor budget and timelines	Monthly	Operations, PMO	Operations, Transitions, Transformation
Delivery Committee	Operational	1. Review progress during execution – planned vs. actual 2. Jointly monitor day to day technology issues 3. Maintenance and support tracking of implemented projects 4. Brainstorm on new initiatives together for feasibility	Weekly	Operations, Other Enabling Units	Operations, Quality, Training, Other Enabling Units

(II) Change Control Procedure:

Either Party ("Party A") may by notice in writing to the other Party ("Party B") (using the change request form set out in Exhibit D (Change Request Form)), request a change to the Services or the Service Levels, or any related change to this Work Order, giving details of the proposed change, including the proposed date of implementation ("Change"), in which case:

- (i) Within 5 Business Days of receipt of a notice by a Party A requesting a Change, the Party B will respond specifying a time frame (the "**Evaluation Period**") within which the Party B will provide Party A with an evaluation of the Change. The Evaluation Period shall be no longer than the period that would be mutually agreed between the Party A and Party B for Party B to make the evaluation;
 - (ii) Party B will within the Evaluation Period and at Party B's own cost provide Party A with an evaluation of the proposed Change which will cover feasibility, impact on the Services, resource requirements, likely implementation date and the Fees or charging principle for implementation (where applicable using the rates in the applicable Work Order) and any other information Party A may reasonably require;
 - (v) Party A will consider the evaluation report and will notify Party B in writing, within fifteen (15) Business Days of receipt of the report, of Party A's decision whether or not to request Party B to proceed with the Change in accordance with the evaluation report or any amendments to it agreed by the Parties after its submission.
 - (vi) If Party A requests Party B to proceed, then with Party A's agreement the Change shall be implemented in accordance with this Agreement.
 - (vii) If Party A does not require the Change to be implemented, the Services shall continue to be provided in accordance with this Agreement as if the Change had not been requested.
 - (viii) A Change shall only be effective upon the mutual agreement and signature of both the Parties to such Change.
- (o) **Transition Services** – The Transition project plan and description is incorporated under Exhibit E to this Work Order.

6. ESTIMATED RESOURCE REQUIREMENTS

FTE Productivity: FTE productivity table is provided in the Annexure to the Exhibit A.

7. DELIVERABLES [INCLUDING DELIVERABLE SCHEDULE; FOR DEFINED PROJECTS] – NA.

8. ACCEPTANCE CRITERIA – The acceptance criteria for the Transition Services under Exhibit E and the Transformation initiatives under Section 5(m) will be agreed upon during the due diligence stage.

9. TOTAL FEES AND PAYMENT SCHEDULE, EXCLUDING ALL ESTIMATED TAXES - The payment and invoicing of Fees under this Work Order shall be as per clause 4 of the Agreement. [REDACTED] hereby agrees issue a purchase order prior to the date of commencement of Services under this Work Order. Services stated

herein are subject to the payment of fees as per Exhibit A attached hereto and incorporated herein by this reference.

- 10. VENDOR ACCOUNT MANAGER:** Name: [REDACTED]
 Phone: [REDACTED]
 Email: Rahul.Bhalla@wns.com
- 11. OPERATIONAL MANAGER:** Name: [REDACTED]
 Phone: [REDACTED]
 Email: Sanjiv.Motadoo@wns.com

12. REIMBURSABLE TRAVEL AND OTHER EXPENSES – As stated under Exhibit A of this Work Order.

13. TERM AND TERMINATION PROVISIONS –

- (a) The term of this Work Order will commence on the Start Date and will continue for a period of five (5) years (“Term”), unless terminated earlier pursuant to Clause 11(b) of the Agreement. The parties will commence good faith discussions to agree upon mutually acceptable terms and conditions related to a renewal of this Work Order at least eighteen (18) months prior to the end of the Term. The termination provisions for this Work Order shall be in accordance with Clause 11 of the Agreement and are intended with a viewpoint of recovering investments made by the Vendor.
- (b) If the Work Order is terminated by [REDACTED] for convenience as per Clause 11(b)(2) of the Agreement, or by Vendor for cause (non -payment) as per Clause 11(b)(5), [REDACTED] shall pay the following termination fees (“Early Termination Payment”):
 - a. Payment for all the Services rendered up to and including the effective date of termination; and
 - b. Termination Fees (as identified in the Annexure to Exhibit A).
- (c) Partial Termination: Pursuant to Section 5(h)(1)(iii), in the event of Partial Termination, a ramp down percentage will be calculated as follows: 1- (Adjusted Aggregate Contract Baseline-X)/(Aggregate Contract Baseline). This ramp down percentage will be applied to the respective termination charge (as described in the Annexure to Exhibit A) to arrive at the partial termination charges.
- (d) Transition Assistance Services: Except where this Agreement has been terminated by Vendor for cause, Vendor shall provide Transition Assistance Services in accordance with clause 11(d) of the Agreement. Vendor and [REDACTED] will agree upon (in writing) the terms and conditions, including, the cost of the transfer or continued availability of any tools utilized by Vendor in the performance of Transition Assistance Services.

14. OTHER APPLICABLE PROVISIONS:

- (a) **Modification of Agreement/Work Order Terms** - After execution of this Work Order, any changes to the conditions set forth in this Work Order will be processed by execution of a Change Order (in form of Exhibit D – Change Order attached hereto) as per the Change Control Procedure stated under Section 5 (n) (II) of this Work Order.
- (b) **Defined Milestones (for Defined Projects)** - NA
- (c) **Resource Requirements (for Labor Augmentation)** - NA
- (d) **Location of Services:**

The Services must be performed from the approved locations as listed below. Parties will mutually agree in writing, on a hybrid work model (i.e., combination of work at home agents and in-office agents) and additional locations.

Channel/Team	Location
Phones	Philippines (Iloilo), South Africa (Cape Town), Costa Rica (Spanish, remote)
Chat	India (Pune, remote)
PSO	India (Pune, Vizag, remote)

(e) Applicable Industry Standards-NA

- (f) Special Requirements:** If, during the Term, the Vendor stores, processes or transmits credit card data on behalf of ██████, the Vendor will comply with the obligations set out in Payment Card Industry Data Security Standards (PCIDSS) as mandated from time to time by the Card Schemes (including Visa, MasterCard, American Express etc.). If the Vendor becomes aware of any non-compliance with PCIDSS, the Vendor must notify ██████ promptly and remediate such non-compliance.
- (g) ██████ Obligations:** To be finalized after due diligence stage.
- (h) Service Level Agreements:** Services stated herein are subject to the Service Levels attached hereto as Exhibit B and incorporated herein by this reference.
- (i) Business Continuity and Disaster Recovery:** Services stated herein are subject to the business continuity plan attached hereto as Exhibit C and incorporated herein by this reference. In addition to the Business Continuity and Disaster Recovery arrangements specified above, the Vendor may implement additional Business Continuity and Disaster Recovery arrangements which will be mutually discussed and agreed between ██████ and Vendor.
- (j) Excuse Provision:** During the course of providing Services, Vendor would rely and/or act on business processes, instructions and application systems that are owned, designed, maintained, managed or provided by ██████ ("██████ Systems"). Vendor shall not be responsible and shall be excused for its failure to meet its obligations under this Agreement or a Work Order, to the extent such failure is directly caused by Vendor's reliance on such ██████ Systems or by ██████ failure in performing any of its responsibilities or obligations under this Agreement or the Work Order.
- (k) Gainshare mechanism:** Additional services may be subject to the Gainshare mechanism attached hereto as Exhibit F and incorporated herein by this reference.
- (l) Outsourcing:** The Parties agree that clause 14(u) of the Agreement shall only apply to this Work Order with the limitations that (i) Vendor agrees to cooperate with BPO Vendors to the extent reasonably required for its performance of the Services under this Work Order; (ii) Vendor agrees to provide access to artefacts specifically built for ██████ for its performance of the Services under this Work Order; (iii) Vendor will be exempt from providing any information, artefact, etc., that the Vendor deems its intellectual property and/or market competitive in nature.
- (m) Vendor's due diligence:** Vendor's acceptance on the sections listed in Exhibit J of the Work Order are subject to Vendor's confirmation and validation through the due diligence process initiated after the Work Order is executed.
- (n) IT SLAs/KPIs for transformation interventions:** The parties acknowledge the necessity for SLAs/KPIs for applicable transformation interventions proposed by Vendor under Section 5(m) as a part of the Services. For applications that may have an impact on ██████ environment and may have an impact on Services, the parties will jointly review solutions and any applicable KPIs during the due diligence stage.

IN WITNESS WHEREOF, the parties, being duly authorized by their respective organizations, hereby enter into this Work Order by signing below.

[Redacted Signature]
DocuSigned by:
[Redacted Signature]
4A0DE4B19CA148B...
[Redacted Signature]
Title: G [Redacted] [Redacted]
Date: 4/11/[Redacted]

[Redacted Signature]
DocuSigned by:
[Redacted Signature]
E890F1B386B450...
[Redacted Signature] R [Redacted] S [Redacted]
Title: CEO
Date: 4/20/2024

Exhibit A - Total Fees and Payment Schedule, Excluding All Estimated Taxes

- A. Introduction - This Exhibit outlines the entirety of the Fees (Fixed Service Fees, FTE Rate Card based Fees) investments made by Vendor and associated termination charges (as and when applicable) pursuant to the Agreement between the Parties, corresponding to the applicable Work Order. All amounts provided in this Exhibit are in U.S. Dollars.
- B. The Annexure to Exhibit A, has details of the Fees component in individual Tab as specified below:
- a. Fixed Service Fees – For the scope of Services mentioned in the tab 2.a Fixed Fees in the Annexure to this Exhibit;
 - b. FTE Rate card - For the scope of Services mentioned in the tab 2.b FTE Rate card in the Annexure to this Exhibit;
 - c. Technology charges - The technology charges are specified in in the tab 2.c tech charges in the Annexure to this Exhibit;
 - d. Transition and Transformation charges - Transition and Transformation charges are specified in the tab 3. Transition & Transformation in the Annexure to this Exhibit
- C. Fixed Service Fees -The annual Fees for the scope of Services specified in the tab 2.a Fixed Fees in the Annexure to this Exhibit shall be fixed and shall be billed to [REDACTED] as per the table 2 Monthly Invoice value of the tab 2.a Fixed Fees.
- D. The Fees shared in the Tab 2.a Fixed charges are inclusive of the annual Cost of Living Index Adjustment (“COLA”) of 4% starting year 2 (on completion of one year from Work Order Start Date).
- E. FTE Rate Card – The annual Fees for the Services specified in the tab 2.b FTE Rate card in the Annexure to this Exhibit, shall be invoiced on the monthly basis. The FTE deployed will be billed at the annual FTE rates applicable for the year in which the Services are rendered.
- F. The annual FTE rates will be adjusted for a COLA of 4% every year starting Year 2. The Table in the tab 2.b FTE Rate card shows the annual rates post COLA adjustment.
- G. Technology charges - The tab 2.c Tech charges in the Annexure to this Exhibit A, specifies the technology charges over the term of the Work Order in accordance with the Section 5(j) of the Work Order.
- H. Transition and Transformation Charges - The tab 3. Transition and Transformation in the Annexure to this Exhibit A, specifies charges payable on following milestone.

1. Transition-

Milestone	Milestone Details	Month
1	Completion of soft go-live for 50% of scope	Sept’24
2	Completion of soft go-live for 100% of scope	Oct’24

2. Transformation-

[REDACTED] shall pay \$3,250,000 for Transformation Services in Nov’24 as specified in the tab - Transition and Transformation in the Annexure to this Exhibit. Transformation services (as described in section 5(m) of this Work Order) from year 2025 shall not be charged to [REDACTED] and will be an investment by the Vendor.

Milestone	Milestone Details	Month
1	Completion of requirements gathering (BRD, SDD and PDD)	Aug'24
2	Completion of future state process maps, container classes	Oct'24
3	Full deployment of enabling solutions - AI Coaching, Digital Cockpit	Nov'24

*Deliverables and the acceptance criteria for the above milestones to be agreed during the due diligence phase.

- I. Signing Bonus (The tab 4. Deal Bonus in the Annexure to this Exhibit A) - Vendor will pay [REDACTED] a signing bonus in the amount of \$8,500,000 in the month of December 2024 to offset one-time costs incurred by [REDACTED] in 2024 for transitioning the Services (as per Section 5(c)) to Vendor.
- J. [REDACTED] agrees that Vendor will not be required to fund the ASP and VMS fees set forth in clause 4(a) of the Agreement and [REDACTED] will not make any such deductions from monthly invoice fees payable to Vendor under this Work Order. The Parties agree that clause 4(a) of the Agreement shall not apply to this Work Order and is expressly overridden in its entirety by this section 9 of this Exhibit A of this Work Order.
- K. Overtime - The Fixed Fees and FTE rates shared are effective for the Service Hours as stated in Section 5(d) as only.
 - a. For FTE Rate charges the hours worked outside the Service Hours, weekend and holidays, a premium of 1.5 times shall be applied on the rates.
 - b. For the Fixed based charges – to be agreed between the Parties through Change Control Procedure. For clarity, this is envisaged for volume spikes that are not considered to be permanent in nature. For permanent increases in volume requiring additional capacity, the provisions of Section 5(h)1(iii) shall apply.
- L. Unless otherwise stated in this Work Order, Change Control Procedure as described under Section 5(n) (II) shall be triggered, including, without limitation, in following scenarios:
 - a. Section 5 (h) 2 (ii).
 - b. In the event baseline AHT varies +/-5% due to changes outside of control of the Vendor including but not limited to changes to process because of product changes and/or enterprise technology changes on the [REDACTED] end.
 - c. Vendor's Fixed Service Fees are inclusive of COLA and productivity improvements as stated under Section 5(m) of the WO (related to AHT, customer experience, contact deflection and elimination) as referenced in the Annexure to this Exhibit. In the event, Vendor is not able to initiate, execute and/or complete such productivity improvements for factors outside of Vendor's control including but not limited to availability of licenses, infrastructure, approvals and resources on the [REDACTED] end.

In each of (a), (b) and (c) above, the parties shall also meet to negotiate in good faith an equitable adjustment to Fees and complete such negotiations within a 30-day period from the initiation of the Change Control Procedure.
- M. Travel and Accommodation – Any travel required shall be pre-approved by [REDACTED] and charged at actuals and in accordance with the travel policy in the Agreement.
- N. ASP/VMS charges – Payment of the invoices shall be directly made to the Vendor without involving ASP/VMS (for processing invoices and making payment) and without any cost or deductions from the invoices.
- O. DTI Grant- For South Africa location, a grant is offered by SA Government for promoting economic growth, job creation, and skills development and will be applicable at a minimum scale of 50 FTEs applicable for 5 years. If during the term of the Work Order the requisite criteria is complied, the applicable DTI grant received from the Government of SA will be shall be passed through by Vendor to [REDACTED] at actuals.
- P. Invoices issued for the Services in this Work Order must be submitted through the Coupa Supplier Portal.

Annexure to Exhibit A

Tab 2. Charges Summary

		Year 1	Year 2	Year 3	Year 4	Year 5	
Particulars		(Apr'24 to Mar'25)	(Apr'25 to Mar'26)	(Apr'26 to Mar'27)	(Apr'27 to Mar'28)	(Apr'28 to Mar'29)	Total
Fixed Service Charges							
Location							
India	PSO / Chat	\$ 7,523,517	\$ 10,294,041	\$ 8,435,965	\$ 8,440,008	\$ 8,467,444	\$ 43,160,976
Philippines	Phone	\$ 3,659,180	\$ 5,553,080	\$ 4,629,203	\$ 4,601,444	\$ 4,647,458	\$ 23,090,365
South Africa	Phone	\$ 5,554,437	\$ 8,793,859	\$ 7,331,301	\$ 7,283,907	\$ 7,338,055	\$ 36,301,559
Costa Rica	Phone	\$ 1,105,624	\$ 1,707,420	\$ 1,499,098	\$ 1,526,581	\$ 1,529,736	\$ 7,368,459
Total Fixed Service Charges*(A)		\$ 17,842,758	\$ 26,348,400	\$ 21,895,567	\$ 21,851,940	\$ 21,982,693	\$ 109,921,358
Rate card Based Services							
Location	Role						
India	Agency Services	\$ 285,288	\$ 503,984	\$ 524,143	\$ 545,109	\$ 566,913	\$ 2,425,438
South Africa	WFM	\$ 147,810	\$ 405,600	\$ 421,824	\$ 438,697	\$ 456,245	\$ 1,870,176
India	Quality	\$ 355,313	\$ 719,680	\$ 748,467	\$ 778,406	\$ 809,542	\$ 3,411,408
India	Reporting	\$ 147,875	\$ 324,480	\$ 253,094	\$ 219,348	\$ 182,498	\$ 1,127,296
Total Rate card Based Services (B)		\$ 936,286	\$ 1,953,744	\$ 1,947,529	\$ 1,981,560	\$ 2,015,198	\$ 8,834,318

Particulars	Tab Reference	Year 1	Year 2	Year 3	Year 4	Year 5	Total
Service Charges (A+B)	2.a Fixed Charges	\$ 18,779,044	\$ 28,302,144	\$ 23,843,096	\$ 23,833,500	\$ 23,997,892	\$ 118,755,676
Technology Charges ('C)	2.b FTE rate card	\$ 1,552,020	\$ 670,966	\$ 520,006	\$ 501,886	\$ 488,086	\$ 3,732,964
Bandwidth	2.c Tech Charges	\$ 747,420	\$ 663,360	\$ 513,480	\$ 495,360	\$ 481,920	\$ 2,901,540
Others		\$ 804,600	\$ 7,606	\$ 6,526	\$ 6,526	\$ 6,166	\$ 831,424
Transition Charges (D)	3. Transition & Transformation	\$ 5,250,000	\$ -	\$ -	\$ -	\$ -	\$ 5,250,000
Transformation Charges (E)	3. Transition & Transformation	\$ 2,800,000	\$ -	\$ -	\$ -	\$ -	\$ 2,800,000
Signing Bonus (F)	4. Signing Bonus	\$ (8,500,000)	\$ -	\$ -	\$ -	\$ -	\$ (8,500,000)
Total Charges (A+B+C+D+E+F)		\$ 19,881,064	\$ 28,973,110	\$ 24,363,102	\$ 24,335,386	\$ 24,485,978	\$ 122,038,640
DTI Grant Benefit for South Africa		\$ (251,389)	\$ (388,617)	\$ (314,300)	\$ (300,883)	\$ (291,900)	\$ (1,547,089)
Total Charges post DTI Adjustment		\$ 19,629,675	\$ 28,584,493	\$ 24,048,802	\$ 24,034,503	\$ 24,194,078	\$ 120,491,551

* Fixed service charges include the scope pertaining to PSO, Phone and Chat

		FTE Rate / Annum				
		Year 1	Year 2	Year 3	Year 4	Year 5
Particulars		(Apr'24 to Mar'25)	(Apr'25 to Mar'26)	(Apr'26 to Mar'27)	(Apr'27 to Mar'28)	(Apr'28 to Mar'29)
Fixed Service Charges						
Location						
India	PSO / Chat					
Philippines	Phone					
South Africa	Phone					
Costa Rica	Phone					
Total Fixed Service Charges*(A)						
Rate card Based Services						
Location	Role					
India	Agency Services	\$ 24,230	\$ 25,199	\$ 26,207	\$ 27,255	\$ 28,346
South Africa	WFM	\$ 39,000	\$ 40,560	\$ 42,182	\$ 43,870	\$ 45,624
India	Quality	\$ 34,600	\$ 35,984	\$ 37,423	\$ 38,920	\$ 40,477
India	Reporting	\$ 39,000	\$ 40,560	\$ 42,182	\$ 43,870	\$ 45,624

		Average FTEs				
		Year 1	Year 2	Year 3	Year 4	Year 5
		(Apr'24 to Mar'25)	(Apr'25 to Mar'26)	(Apr'26 to Mar'27)	(Apr'27 to Mar'28)	(Apr'28 to Mar'29)
Particulars						
Fixed Service Charges						
Location						
India	PSO / Chat	317	420	331	318	307
Philippines	Phone	124	181	145	139	135
South Africa	Phone	176	268	215	205	199
Costa Rica	Phone	22	33	28	27	26
Total Fixed Service Charges*(A)		640	902	719	689	667
Rate card Based Services						
Location	Role					
India	Agency Services	12	20	20	20	20
South Africa	WFM	4	10	10	10	10
India	Quality	10	20	20	20	20
India	Reporting	4	8	6	5	4
Total Rate card Based Services (B)		30	58	56	55	54

YEAR -1

		Monthly FTEs											
		Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1
		1-Apr-24	1-May-24	1-Jun-24	1-Jul-24	1-Aug-24	1-Sep-24	1-Oct-24	1-Nov-24	1-Dec-24	1-Jan-25	1-Feb-25	1-Mar-25
Particulars		M1	M2	M3	M4	M5	M6	M7	M8	M9	M10	M11	M12
Fixed Service Charges													
Location													
India	PSO / Chat	-	5	18	110	143	284	482	570	570	570	570	488
Philippines	Phone	-	-	-	45	68	131	200	212	212	212	212	197
South Africa	Phone	-	-	-	40	63	169	294	313	313	313	313	291
Costa Rica	Phone	-	-	-	-	8	34	38	38	38	38	38	36
Total Fixed Service Charges*(A)		0	5	18	195	281	618	1,015	1,133	1,133	1,133	1,133	1,012
Rate card Based Services													
Location	Role												
India	Agency Services	-	-	-	-	10	12	20	20	20	20	20	20
South Africa	WFM	-	-	-	-	-	-	5	10	10	10	10	10
India	Quality	-	-	-	-	-	3	20	20	20	20	20	20
India	Reporting	-	-	-	-	-	-	6	10	10	10	10	10
Total Rate card Based Services (B)		0	0	0	0	10	15	40	51	60	60	60	60

YEAR – 2

		Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2
		1-Apr-25	1-May-25	1-Jun-25	1-Jul-25	1-Aug-25	1-Sep-25	1-Oct-25	1-Nov-25	1-Dec-25	1-Jan-26	1-Feb-26	1-Mar-26
Particulars		M13	M14	M15	M16	M17	M18	M19	M20	M21	M22	M23	M24
Fixed Service Charges													
Location													
India	PSO / Chat	460	460	460	456	448	405	405	405	405	405	391	343
Philippines	Phone	197	197	197	193	193	179	174	174	174	174	172	148
South Africa	Phone	291	291	291	285	285	264	258	258	258	258	254	218
Costa Rica	Phone	36	36	36	35	35	32	32	32	32	32	32	28
Total Fixed Service Charges*(A)		984	984	984	969	961	880	869	869	869	869	849	737
Rate card Based Services													
Location	Role												
India	Agency Services	20	20	20	20	20	20	20	20	20	20	20	20
South Africa	WFM	10	10	10	10	10	10	10	10	10	10	10	10
India	Quality	20	20	20	20	20	20	20	20	20	20	20	20
India	Reporting	8	8	8	8	8	8	8	8	8	8	8	8
Total Rate card Based Services (B)		58	58	58	58	58	58	58	58	58	58	58	58

YEAR -3

		Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3
		1-Apr-26	1-May-26	1-Jun-26	1-Jul-26	1-Aug-26	1-Sep-26	1-Oct-26	1-Nov-26	1-Dec-26	1-Jan-27	1-Feb-27	1-Mar-27
Particulars		M25	M26	M27	M28	M29	M30	M31	M32	M33	M34	M35	M36
Fixed Service Charges													
Location													
India	PSO / Chat	341	341	341	341	327	326	326	326	326	326	326	326
Philippines	Phone	148	148	148	148	148	143	143	143	143	143	143	143
South Africa	Phone	218	218	218	218	218	212	212	212	212	212	212	212
Costa Rica	Phone	28	28	28	28	28	28	28	28	28	28	28	28
Total Fixed Service Charges*(A)		735	735	735	735	721	709	709	709	709	709	709	709
Rate card Based Services													
Location	Role												
India	Agency Services	20	20	20	20	20	20	20	20	20	20	20	20
South Africa	WFM	10	10	10	10	10	10	10	10	10	10	10	10
India	Quality	20	20	20	20	20	20	20	20	20	20	20	20
India	Reporting	6	6	6	6	6	6	6	6	6	6	6	6
Total Rate card Based Services (B)		56	56	56	56	56	56	56	56	56	56	56	56

YEAR-4

		Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4
		1-Apr-27	1-May-27	1-Jun-27	1-Jul-27	1-Aug-27	1-Sep-27	1-Oct-27	1-Nov-27	1-Dec-27	1-Jan-28	1-Feb-28	
Particulars		M37	M38	M39	M40	M41	M42	M43	M44	M45	M46	M47	
Fixed Service Charges													
Location													
India	PSO / Chat	326	326	326	326	326	313	313	313	313	313	313	313
Philippines	Phone	141	141	141	141	141	137	137	137	137	137	137	137
South Africa	Phone	209	209	209	209	209	202	202	202	202	202	202	202
Costa Rica	Phone	28	28	28	28	28	27	27	27	27	27	27	27
Total Fixed Service Charges*(A)		704	704	704	704	704	679	679	679	679	679	679	679
Rate card Based Services													
Location	Role												
India	Agency Services	20	20	20	20	20	20	20	20	20	20	20	20
South Africa	WFM	10	10	10	10	10	10	10	10	10	10	10	10
India	Quality	20	20	20	20	20	20	20	20	20	20	20	20
India	Reporting	5	5	5	5	5	5	5	5	5	5	5	5
Total Rate card Based Services (B)		55	55	55	55	55	55	55	55	55	55	55	55

YEAR-5

		Year 4	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5
		1-Mar-28	1-Apr-28	1-May-28	1-Jun-28	1-Jul-28	1-Aug-28	1-Sep-28	1-Oct-28	1-Nov-28	1-Dec-28	1-Jan-29	1-Feb-29
Particulars		M48	M49	M50	M51	M52	M53	M54	M55	M56	M57	M58	M59
Fixed Service Charges													
Location													
India	PSO / Chat	313	313	313	313	313	313	303	303	303	303	303	303
Philippines	Phone	137	137	137	137	137	137	133	133	133	133	133	133
South Africa	Phone	202	202	202	202	202	202	196	196	196	196	196	196
Costa Rica	Phone	27	27	27	27	27	27	26	26	26	26	26	26
Total Fixed Service Charges*(A)		679	679	679	679	679	679	658	658	658	658	658	658
Rate card Based Services													
Location	Role												
India	Agency Services	20	20	20	20	20	20	20	20	20	20	20	20
South Africa	WFM	10	10	10	10	10	10	10	10	10	10	10	10
India	Quality	20	20	20	20	20	20	20	20	20	20	20	20
India	Reporting	5	4	4	4	4	4	4	4	4	4	4	4
Total Rate card Based Services (B)		55	54	54	54	54	54	54	54	54	54	54	54

Tab 2A – FIXED CHARGES

Table 1 - Annual Fixed Charge

		Year 1	Year 2	Year 3	Year 4	Year 5	
Particulars	Service line	(Apr'24 to Mar'25)	(Apr'25 to Mar'26)	(Apr'26 to Mar'27)	(Apr'27 to Mar'28)	(Apr'28 to Mar'29)	Total
Fixed Service Charges							
Location							
India	PSO	\$ 4,607,496	\$ 6,977,520	\$ 5,701,337	\$ 5,673,113	\$ 5,689,518	\$ 28,648,985
India	Chat	\$ 2,916,021	\$ 3,316,521	\$ 2,734,628	\$ 2,766,895	\$ 2,777,926	\$ 14,511,991
Philippines	Phone	\$ 3,659,180	\$ 5,553,080	\$ 4,629,203	\$ 4,601,444	\$ 4,647,458	\$ 23,090,365
South Africa	Phone	\$ 5,554,437	\$ 8,793,859	\$ 7,331,301	\$ 7,283,907	\$ 7,338,055	\$ 36,301,559
Costa Rica	Phone	\$ 1,105,624	\$ 1,707,420	\$ 1,499,098	\$ 1,526,581	\$ 1,529,736	\$ 7,368,459
Total Fixed Service Charges		\$ 17,842,758	\$ 26,348,400	\$ 21,895,567	\$ 21,851,940	\$ 21,982,693	\$ 109,921,358

		Average FTEs				
		Year 1	Year 2	Year 3	Year 4	Year 5
Particulars	Service line	(Apr'24 to Mar'25)	(Apr'25 to Mar'26)	(Apr'26 to Mar'27)	(Apr'27 to Mar'28)	(Apr'28 to Mar'29)
Fixed Service Charges						
Location						
India	PSO	200	292	230	220	212
India	Chat	117	128	101	99	95
Philippines	Phone	124	181	145	139	135
South Africa	Phone	176	268	215	205	199
Costa Rica	Phone	22	33	28	27	26
Total Fixed Service Charges		640	902	719	689	667

Table 2 - Monthly Invoice value

Monthly Invoice value		Year 1	Year 2	Year 3	Year 4	Year 5	
Particulars	Service line	(Apr'24 to Mar'25)	(Apr'25 to Mar'26)	(Apr'26 to Mar'27)	(Apr'27 to Mar'28)	(Apr'28 to Mar'29)	Total
India	PSO	\$ 4,607,496	\$ 6,977,520	\$ 5,701,337	\$ 5,673,113	\$ 5,689,518	\$ 28,648,985
India	Chat	\$ 2,916,021	\$ 3,316,521	\$ 2,734,628	\$ 2,766,895	\$ 2,777,926	\$ 14,511,991
Philippines	Phone	\$ 3,659,180	\$ 5,553,080	\$ 4,629,203	\$ 4,601,444	\$ 4,647,458	\$ 23,090,365
South Africa	Phone	\$ 5,554,437	\$ 8,793,859	\$ 7,331,301	\$ 7,283,907	\$ 7,338,055	\$ 36,301,559
Costa Rica	Phone	\$ 1,105,624	\$ 1,707,420	\$ 1,499,098	\$ 1,526,581	\$ 1,529,736	\$ 7,368,459
		\$ 17,842,758	\$ 26,348,400	\$ 21,895,567	\$ 21,851,940	\$ 21,982,693	\$ 109,921,358

YEAR-1

		Monthly FTEs											
		Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1
Annual Fixed Charge		1-Apr-24	1-May-24	1-Jun-24	1-Jul-24	1-Aug-24	1-Sep-24	1-Oct-24	1-Nov-24	1-Dec-24	1-Jan-25	1-Feb-25	1-Mar-25
Particulars	Service line	M1	M2	M3	M4	M5	M6	M7	M8	M9	M10	M11	M12
Fixed Service Charges													
Location													
India	PSO	-	5	10	48	55	147	296	382	382	382	382	317
India	Chat	-	-	8	62	88	136	187	188	188	188	188	171
Philippines	Phone	-	-	-	45	68	131	200	212	212	212	212	197
South Africa	Phone	-	-	-	40	63	169	294	313	313	313	313	291
Costa Rica	Phone	-	-	-	-	8	34	38	38	38	38	38	36
Total Fixed Service Charges		-	5	18	195	281	618	1,015	1,133	1,133	1,133	1,133	1,012

Monthly Invoice value													
Particulars	Service line	M1	M2	M3	M4	M5	M6	M7	M8	M9	M10	M11	M12
India	PSO	\$ -	\$ 10,096	\$ 20,192	\$ 93,673	\$ 107,353	\$ 281,967	\$ 565,465	\$ 730,624	\$ 730,624	\$ 730,624	\$ 730,624	\$ 606,254
India	Chat	\$ -	\$ -	\$ 16,620	\$ 128,805	\$ 182,342	\$ 283,205	\$ 387,516	\$ 390,570	\$ 390,570	\$ 390,570	\$ 390,570	\$ 355,253
Philippines	Phone	\$ -	\$ -	\$ -	\$ 110,379	\$ 166,060	\$ 322,115	\$ 491,667	\$ 521,167	\$ 521,167	\$ 521,167	\$ 521,167	\$ 484,292
South Africa	Phone	\$ -	\$ -	\$ -	\$ 106,387	\$ 165,400	\$ 444,954	\$ 774,463	\$ 824,233	\$ 824,233	\$ 824,233	\$ 824,233	\$ 766,300
Costa Rica	Phone	\$ -	\$ -	\$ -	\$ -	\$ 31,928	\$ 141,446	\$ 156,750	\$ 156,750	\$ 156,750	\$ 156,750	\$ 156,750	\$ 148,500
		\$ -	\$ 10,096	\$ 36,812	\$ 439,244	\$ 653,083	\$ 1,473,687	\$ 2,375,861	\$ 2,623,344	\$ 2,623,344	\$ 2,623,344	\$ 2,623,344	\$ 2,360,598

YEAR -2

		Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2
Annual Fixed Charge		1-May-25	1-Jun-25	1-Jul-25	1-Aug-25	1-Sep-25	1-Oct-25	1-Nov-25	1-Dec-25	1-Jan-26	1-Feb-26	1-Mar-26	
Particulars	Service line	M14	M15	M16	M17	M18	M19	M20	M21	M22	M23	M24	
Fixed Service Charges													
Location													
India	PSO	317	317	317	309	284	284	284	284	284	272	239	
India	Chat	143	143	139	139	121	121	121	121	121	119	104	
Philippines	Phone	197	197	193	193	179	174	174	174	174	172	148	
South Africa	Phone	291	291	285	285	264	258	258	258	258	254	218	
Costa Rica	Phone	36	36	35	35	32	32	32	32	32	32	28	
Total Fixed Service Charges		984	984	969	961	880	869	869	869	869	849	737	

Service line	M14	M15	M16	M17	M18	M19	M20	M21	M22	M23	M24	
PSO	\$ 630,504	\$ 630,504	\$ 630,504	\$ 614,671	\$ 564,879	\$ 564,879	\$ 564,879	\$ 564,879	\$ 564,879	\$ 541,032	\$ 475,407	
Chat	\$ 308,966	\$ 308,966	\$ 300,323	\$ 300,323	\$ 261,433	\$ 261,433	\$ 261,433	\$ 261,433	\$ 261,433	\$ 257,111	\$ 224,702	
Phone	\$ 503,663	\$ 503,663	\$ 493,437	\$ 493,437	\$ 457,643	\$ 444,860	\$ 444,860	\$ 444,860	\$ 444,860	\$ 439,747	\$ 378,387	
Phone	\$ 796,952	\$ 796,952	\$ 780,520	\$ 780,520	\$ 723,008	\$ 706,576	\$ 706,576	\$ 706,576	\$ 706,576	\$ 695,621	\$ 597,029	
Phone	\$ 154,440	\$ 154,440	\$ 150,150	\$ 150,150	\$ 137,280	\$ 137,280	\$ 137,280	\$ 137,280	\$ 137,280	\$ 137,280	\$ 120,120	
	\$ 2,394,525	\$ 2,394,525	\$ 2,354,934	\$ 2,339,101	\$ 2,144,243	\$ 2,115,027	\$ 2,115,027	\$ 2,115,027	\$ 2,115,027	\$ 2,070,792	\$ 1,795,645	

YEAR -3

		Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3
		1-Apr-26	1-May-26	1-Jun-26	1-Jul-26	1-Aug-26	1-Sep-26	1-Oct-26	1-Nov-26	1-Dec-26	1-Jan-27	1-Feb-27	1-Mar-27
Service line		M25	M26	M27	M28	M29	M30	M31	M32	M33	M34	M35	M36
PSO		239	239	239	239	225	225	225	225	225	225	225	225
Chat		102	102	102	102	102	101	101	101	101	101	101	101
Phone		148	148	148	148	148	143	143	143	143	143	143	143
Phone		218	218	218	218	218	212	212	212	212	212	212	212
Phone		28	28	28	28	28	28	28	28	28	28	28	28
		735	735	735	735	721	709	709	709	709	709	709	709

Service line	M25	M26	M27	M28	M29	M30	M31	M32	M33	M34	M35	M36	
PSO	\$ 494,423	\$ 494,423	\$ 494,423	\$ 494,423	\$ 465,456	\$ 465,456	\$ 465,456	\$ 465,456	\$ 465,456	\$ 465,456	\$ 465,456	\$ 465,456	
Chat	\$ 229,196	\$ 229,196	\$ 229,196	\$ 229,196	\$ 229,196	\$ 226,949	\$ 226,949	\$ 226,949	\$ 226,949	\$ 226,949	\$ 226,949	\$ 226,949	
Phone	\$ 393,522	\$ 393,522	\$ 393,522	\$ 393,522	\$ 393,522	\$ 380,227	\$ 380,227	\$ 380,227	\$ 380,227	\$ 380,227	\$ 380,227	\$ 380,227	
Phone	\$ 620,911	\$ 620,911	\$ 620,911	\$ 620,911	\$ 620,911	\$ 603,821	\$ 603,821	\$ 603,821	\$ 603,821	\$ 603,821	\$ 603,821	\$ 603,821	
Phone	\$ 124,925	\$ 124,925	\$ 124,925	\$ 124,925	\$ 124,925	\$ 124,925	\$ 124,925	\$ 124,925	\$ 124,925	\$ 124,925	\$ 124,925	\$ 124,925	
	\$ 1,862,977	\$ 1,862,977	\$ 1,862,977	\$ 1,862,977	\$ 1,834,010	\$ 1,801,379	\$ 1,801,379	\$ 1,801,379	\$ 1,801,379	\$ 1,801,379	\$ 1,801,379	\$ 1,801,379	

YEAR -4

	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4
	1-Apr-27	1-May-27	1-Jun-27	1-Jul-27	1-Aug-27	1-Sep-27	1-Oct-27	1-Nov-27	1-Dec-27	1-Jan-28	1-Feb-28	1-Mar-28
Service line	M37	M38	M39	M40	M41	M42	M43	M44	M45	M46	M47	M48
PSO	225	225	225	225	225	216	216	216	216	216	216	216
Chat	101	101	101	101	101	97	97	97	97	97	97	97
Phone	141	141	141	141	141	137	137	137	137	137	137	137
Phone	209	209	209	209	209	202	202	202	202	202	202	202
Phone	28	28	28	28	28	27	27	27	27	27	27	27
	704	704	704	704	704	679	679	679	679	679	679	679

Service line	M37	M38	M39	M40	M41	M42	M43	M44	M45	M46	M47	M48
PSO	\$ 484,074	\$ 484,074	\$ 484,074	\$ 484,074	\$ 484,074	\$ 464,678	\$ 464,678	\$ 464,678	\$ 464,678	\$ 464,678	\$ 464,678	\$ 464,678
Chat	\$ 236,027	\$ 236,027	\$ 236,027	\$ 236,027	\$ 236,027	\$ 226,680	\$ 226,680	\$ 226,680	\$ 226,680	\$ 226,680	\$ 226,680	\$ 226,680
Phone	\$ 389,906	\$ 389,906	\$ 389,906	\$ 389,906	\$ 389,906	\$ 378,845	\$ 378,845	\$ 378,845	\$ 378,845	\$ 378,845	\$ 378,845	\$ 378,845
Phone	\$ 619,088	\$ 619,088	\$ 619,088	\$ 619,088	\$ 619,088	\$ 598,353	\$ 598,353	\$ 598,353	\$ 598,353	\$ 598,353	\$ 598,353	\$ 598,353
Phone	\$ 129,922	\$ 129,922	\$ 129,922	\$ 129,922	\$ 129,922	\$ 125,282	\$ 125,282	\$ 125,282	\$ 125,282	\$ 125,282	\$ 125,282	\$ 125,282
	\$ 1,859,017	\$ 1,859,017	\$ 1,859,017	\$ 1,859,017	\$ 1,859,017	\$ 1,793,837	\$ 1,793,837	\$ 1,793,837	\$ 1,793,837	\$ 1,793,837	\$ 1,793,837	\$ 1,793,837

YEAR – 5

	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5
	1-Apr-28	1-May-28	1-Jun-28	1-Jul-28	1-Aug-28	1-Sep-28	1-Oct-28	1-Nov-28	1-Dec-28	1-Jan-29	1-Feb-29	1-Mar-29
Service line	M49	M50	M51	M52	M53	M54	M55	M56	M57	M58	M59	M60
PSO	216	216	216	216	216	209	209	209	209	209	209	209
Chat	97	97	97	97	97	94	94	94	94	94	94	94
Phone	137	137	137	137	137	133	133	133	133	133	133	133
Phone	202	202	202	202	202	196	196	196	196	196	196	196
Phone	27	27	27	27	27	26	26	26	26	26	26	26
	679	679	679	679	679	658	658	658	658	658	658	658

Service line	M49	M50	M51	M52	M53	M54	M55	M56	M57	M58	M59	M60	Total
PSO	\$ 483,265	\$ 483,265	\$ 483,265	\$ 483,265	\$ 483,265	\$ 467,599	\$ 467,599	\$ 467,599	\$ 467,599	\$ 467,599	\$ 467,599	\$ 467,599	\$ 28,648,985
Chat	\$ 235,747	\$ 235,747	\$ 235,747	\$ 235,747	\$ 235,747	\$ 228,456	\$ 228,456	\$ 228,456	\$ 228,456	\$ 228,456	\$ 228,456	\$ 228,456	\$ 14,511,991
Phone	\$ 393,999	\$ 393,999	\$ 393,999	\$ 393,999	\$ 393,999	\$ 382,495	\$ 382,495	\$ 382,495	\$ 382,495	\$ 382,495	\$ 382,495	\$ 382,495	\$ 23,090,365
Phone	\$ 622,287	\$ 622,287	\$ 622,287	\$ 622,287	\$ 622,287	\$ 603,803	\$ 603,803	\$ 603,803	\$ 603,803	\$ 603,803	\$ 603,803	\$ 603,803	\$ 36,301,559
Phone	\$ 130,293	\$ 130,293	\$ 130,293	\$ 130,293	\$ 130,293	\$ 125,467	\$ 125,467	\$ 125,467	\$ 125,467	\$ 125,467	\$ 125,467	\$ 125,467	\$ 7,368,459
	\$ 1,865,590	\$ 1,865,590	\$ 1,865,590	\$ 1,865,590	\$ 1,865,590	\$ 1,807,820	\$ 1,807,820	\$ 1,807,820	\$ 1,807,820	\$ 1,807,820	\$ 1,807,820	\$ 1,807,820	\$ 109,921,358

Tab 2.B.FTE RATE CARD

Table 1 - Annual FTE Charge

		Year 1	Year 2	Year 3	Year 4	Year 5	
Particulars		(Apr'24 to Mar'25)	(Apr'25 to Mar'26)	(Apr'26 to Mar'27)	(Apr'27 to Mar'28)	(Apr'28 to Mar'29)	Total
Rate card Based Services							
Location	Role						
India	Agency Services	\$ 285,288	\$ 503,984	\$ 524,143	\$ 545,109	\$ 566,913	\$ 2,425,438
South Africa	WFM	\$ 147,810	\$ 405,600	\$ 421,824	\$ 438,697	\$ 456,245	\$ 1,870,176
India	Quality	\$ 355,313	\$ 719,680	\$ 748,467	\$ 778,406	\$ 809,542	\$ 3,411,408
India	Reporting	\$ 147,875	\$ 324,480	\$ 253,094	\$ 219,348	\$ 182,498	\$ 1,127,296
Total Rate card Based Services (B)		\$ 936,286	\$ 1,953,744	\$ 1,947,529	\$ 1,981,560	\$ 2,015,198	\$ 8,834,318

Table 2 - Monthly Invoice value

		Year 1	Year 2	Year 3	Year 4	Year 5	
Particulars		(Apr'24 to Mar'25)	(Apr'25 to Mar'26)	(Apr'26 to Mar'27)	(Apr'27 to Mar'28)	(Apr'28 to Mar'29)	Total
Rate card Based Services							
Location	Role						
India	Agency Services	\$ 285,288	\$ 503,984	\$ 524,143	\$ 545,109	\$ 566,913	\$ 2,425,438
South Africa	WFM	\$ 147,810	\$ 405,600	\$ 421,824	\$ 438,697	\$ 456,245	\$ 1,870,176
India	Quality	\$ 355,313	\$ 719,680	\$ 748,467	\$ 778,406	\$ 809,542	\$ 3,411,408
India	Reporting	\$ 147,875	\$ 324,480	\$ 253,094	\$ 219,348	\$ 182,498	\$ 1,127,296
Total Rate card Based Services (B)		\$ 936,286	\$ 1,953,744	\$ 1,947,529	\$ 1,981,560	\$ 2,015,198	\$ 8,834,318

		FTE Rate / Annum (including COLA from Year 2)				
		Year 1	Year 2	Year 3	Year 4	Year 5
Particulars		(Apr'24 to Mar'25)	(Apr'25 to Mar'26)	(Apr'26 to Mar'27)	(Apr'27 to Mar'28)	(Apr'28 to Mar'29)
Rate card Based Services						
Location	Role					
India	Agency Services	\$ 24,230	\$ 25,199	\$ 26,207	\$ 27,255	\$ 28,346
South Africa	WFM	\$ 39,000	\$ 40,560	\$ 42,182	\$ 43,870	\$ 45,624
India	Quality	\$ 34,600	\$ 35,984	\$ 37,423	\$ 38,920	\$ 40,477
India	Reporting	\$ 39,000	\$ 40,560	\$ 42,182	\$ 43,870	\$ 45,624

		Average FTEs				
		Year 1	Year 2	Year 3	Year 4	Year 5
Particulars		(Apr'24 to Mar'25)	(Apr'25 to Mar'26)	(Apr'26 to Mar'27)	(Apr'27 to Mar'28)	(Apr'28 to Mar'29)
Rate card Based Services						
Location	Role					
India	Agency Services	12	20	20	20	20
South Africa	WFM	4	10	10	10	10
India	Quality	10	20	20	20	20
India	Reporting	4	8	6	5	4
Total Rate card Based Services (B)		30	58	56	55	54

Year -1

		Monthly FTEs											
		Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1
Table 1 - Annual FTE Charge		1-Apr-24	1-May-24	1-Jun-24	1-Jul-24	1-Aug-24	1-Sep-24	1-Oct-24	1-Nov-24	1-Dec-24	1-Jan-25	1-Feb-25	1-Mar-25
Particulars		M1	M2	M3	M4	M5	M6	M7	M8	M9	M10	M11	M12
Rate card Based Services													
Location	Role												
India	Agency Services	-	-	-	-	10	12	20	20	20	20	20	20
South Africa	WFM	-	-	-	-	-	-	-	5	10	10	10	10
India	Quality	-	-	-	-	-	3	20	20	20	20	20	20
India	Reporting	-	-	-	-	-	-	-	6	10	10	10	10
Total Rate card Based Services (B)		-	-	-	-	10	15	40	51	60	60	60	60
Table 2 - Monthly Invoice value													
Particulars		M1	M2	M3	M4	M5	M6	M7	M8	M9	M10	M11	M12
Rate card Based Services													
Location	Role												
India	Agency Services	\$ -	\$ -	\$ -	\$ -	\$ 19,546	\$ 23,443	\$ 40,383	\$ 40,383	\$ 40,383	\$ 40,383	\$ 40,383	\$ 40,383
South Africa	WFM	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 17,810	\$ 32,500	\$ 32,500	\$ 32,500	\$ 32,500
India	Quality	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 9,313	\$ 57,667	\$ 57,667	\$ 57,667	\$ 57,667	\$ 57,667	\$ 57,667
India	Reporting	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 17,875	\$ 32,500	\$ 32,500	\$ 32,500	\$ 32,500
Total Rate card Based Services (B)		\$ -	\$ -	\$ -	\$ -	\$ 19,546	\$ 32,756	\$ 98,050	\$ 133,735	\$ 163,050	\$ 163,050	\$ 163,050	\$ 163,050

Year- 2

		Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2
Table 1 - Annual FTE Charge		1-Apr-25	1-May-25	1-Jun-25	1-Jul-25	1-Aug-25	1-Sep-25	1-Oct-25	1-Nov-25	1-Dec-25	1-Jan-26	1-Feb-26	1-Mar-26
Particulars		M13	M14	M15	M16	M17	M18	M19	M20	M21	M22	M23	M24
Rate card Based Services													
Location	Role												
India	Agency Services	20	20	20	20	20	20	20	20	20	20	20	20
South Africa	WFM	10	10	10	10	10	10	10	10	10	10	10	10
India	Quality	20	20	20	20	20	20	20	20	20	20	20	20
India	Reporting	8	8	8	8	8	8	8	8	8	8	8	8
Total Rate card Based Services (B)		58	58	58	58	58	58	58	58	58	58	58	58
Table 2 - Monthly Invoice value													
Particulars		M13	M14	M15	M16	M17	M18	M19	M20	M21	M22	M23	M24
Rate card Based Services													
Location	Role												
India	Agency Services	\$ 41,999	\$ 41,999	\$ 41,999	\$ 41,999	\$ 41,999	\$ 41,999	\$ 41,999	\$ 41,999	\$ 41,999	\$ 41,999	\$ 41,999	\$ 41,999
South Africa	WFM	\$ 33,800	\$ 33,800	\$ 33,800	\$ 33,800	\$ 33,800	\$ 33,800	\$ 33,800	\$ 33,800	\$ 33,800	\$ 33,800	\$ 33,800	\$ 33,800
India	Quality	\$ 59,973	\$ 59,973	\$ 59,973	\$ 59,973	\$ 59,973	\$ 59,973	\$ 59,973	\$ 59,973	\$ 59,973	\$ 59,973	\$ 59,973	\$ 59,973
India	Reporting	\$ 27,040	\$ 27,040	\$ 27,040	\$ 27,040	\$ 27,040	\$ 27,040	\$ 27,040	\$ 27,040	\$ 27,040	\$ 27,040	\$ 27,040	\$ 27,040
Total Rate card Based Services (B)		\$ 162,812	\$ 162,812	\$ 162,812	\$ 162,812	\$ 162,812	\$ 162,812	\$ 162,812	\$ 162,812	\$ 162,812	\$ 162,812	\$ 162,812	\$ 162,812

Year-3

		Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3
Table 1 - Annual FTE Charge		1-Apr-26	1-May-26	1-Jun-26	1-Jul-26	1-Aug-26	1-Sep-26	1-Oct-26	1-Nov-26	1-Dec-26	1-Jan-27	1-Feb-27	1-Mar-27
Particulars		M25	M26	M27	M28	M29	M30	M31	M32	M33	M34	M35	M36
Rate card Based Services													
Location	Role												
India	Agency Services	20	20	20	20	20	20	20	20	20	20	20	20
South Africa	WFM	10	10	10	10	10	10	10	10	10	10	10	10
India	Quality	20	20	20	20	20	20	20	20	20	20	20	20
India	Reporting	6	6	6	6	6	6	6	6	6	6	6	6
Total Rate card Based Services (B)		56	56	56	56	56	56	56	56	56	56	56	56
Table 2 - Monthly Invoice value													
Particulars		M25	M26	M27	M28	M29	M30	M31	M32	M33	M34	M35	M36
Rate card Based Services													
Location	Role												
India	Agency Services	\$ 43,679	\$ 43,679	\$ 43,679	\$ 43,679	\$ 43,679	\$ 43,679	\$ 43,679	\$ 43,679	\$ 43,679	\$ 43,679	\$ 43,679	\$ 43,679
South Africa	WFM	\$ 35,152	\$ 35,152	\$ 35,152	\$ 35,152	\$ 35,152	\$ 35,152	\$ 35,152	\$ 35,152	\$ 35,152	\$ 35,152	\$ 35,152	\$ 35,152
India	Quality	\$ 62,372	\$ 62,372	\$ 62,372	\$ 62,372	\$ 62,372	\$ 62,372	\$ 62,372	\$ 62,372	\$ 62,372	\$ 62,372	\$ 62,372	\$ 62,372
India	Reporting	\$ 21,091	\$ 21,091	\$ 21,091	\$ 21,091	\$ 21,091	\$ 21,091	\$ 21,091	\$ 21,091	\$ 21,091	\$ 21,091	\$ 21,091	\$ 21,091
Total Rate card Based Services (B)		\$ 162,294	\$ 162,294	\$ 162,294	\$ 162,294	\$ 162,294	\$ 162,294	\$ 162,294	\$ 162,294	\$ 162,294	\$ 162,294	\$ 162,294	\$ 162,294

Year-4

		Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4
Table 1 - Annual FTE Charge		1-Apr-27	1-May-27	1-Jun-27	1-Jul-27	1-Aug-27	1-Sep-27	1-Oct-27	1-Nov-27	1-Dec-27	1-Jan-28	1-Feb-28	1-Mar-28
Particulars		M37	M38	M39	M40	M41	M42	M43	M44	M45	M46	M47	M48
Rate card Based Services													
Location	Role												
India	Agency Services	20	20	20	20	20	20	20	20	20	20	20	20
South Africa	WFM	10	10	10	10	10	10	10	10	10	10	10	10
India	Quality	20	20	20	20	20	20	20	20	20	20	20	20
India	Reporting	5	5	5	5	5	5	5	5	5	5	5	5
Total Rate card Based Services (B)		55	55	55	55	55	55	55	55	55	55	55	55
Table 2 - Monthly Invoice value													
Particulars		M37	M38	M39	M40	M41	M42	M43	M44	M45	M46	M47	M48
Rate card Based Services													
Location	Role												
India	Agency Services	\$ 45,426	\$ 45,426	\$ 45,426	\$ 45,426	\$ 45,426	\$ 45,426	\$ 45,426	\$ 45,426	\$ 45,426	\$ 45,426	\$ 45,426	\$ 45,426
South Africa	WFM	\$ 36,558	\$ 36,558	\$ 36,558	\$ 36,558	\$ 36,558	\$ 36,558	\$ 36,558	\$ 36,558	\$ 36,558	\$ 36,558	\$ 36,558	\$ 36,558
India	Quality	\$ 64,867	\$ 64,867	\$ 64,867	\$ 64,867	\$ 64,867	\$ 64,867	\$ 64,867	\$ 64,867	\$ 64,867	\$ 64,867	\$ 64,867	\$ 64,867
India	Reporting	\$ 18,279	\$ 18,279	\$ 18,279	\$ 18,279	\$ 18,279	\$ 18,279	\$ 18,279	\$ 18,279	\$ 18,279	\$ 18,279	\$ 18,279	\$ 18,279
Total Rate card Based Services (B)		\$ 165,130	\$ 165,130	\$ 165,130	\$ 165,130	\$ 165,130	\$ 165,130	\$ 165,130	\$ 165,130	\$ 165,130	\$ 165,130	\$ 165,130	\$ 165,130

Year-5

		Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	
Table 1 - Annual FTE Charge		1-Apr-28	1-May-28	1-Jun-28	1-Jul-28	1-Aug-28	1-Sep-28	1-Oct-28	1-Nov-28	1-Dec-28	1-Jan-29	1-Feb-29	1-Mar-29	
Particulars		M49	M50	M51	M52	M53	M54	M55	M56	M57	M58	M59	M60	
Rate card Based Services														
Location	Role													
India	Agency Services	20	20	20	20	20	20	20	20	20	20	20	20	
South Africa	WFM	10	10	10	10	10	10	10	10	10	10	10	10	
India	Quality	20	20	20	20	20	20	20	20	20	20	20	20	
India	Reporting	4	4	4	4	4	4	4	4	4	4	4	4	
Total rate card Based Services (B)		54	54	54	54	54	54	54	54	54	54	54	54	
Table 2 - Monthly Invoice value														
Particulars		M49	M50	M51	M52	M53	M54	M55	M56	M57	M58	M59	M60	Total
Rate card Based Services														\$ -
Location	Role													\$ -
India	Agency Services	\$ 47,243	\$ 47,243	\$ 47,243	\$ 47,243	\$ 47,243	\$ 47,243	\$ 47,243	\$ 47,243	\$ 47,243	\$ 47,243	\$ 47,243	\$ 47,243	\$ 2,425,438
South Africa	WFM	\$ 38,020	\$ 38,020	\$ 38,020	\$ 38,020	\$ 38,020	\$ 38,020	\$ 38,020	\$ 38,020	\$ 38,020	\$ 38,020	\$ 38,020	\$ 38,020	\$ 1,870,176
India	Quality	\$ 67,462	\$ 67,462	\$ 67,462	\$ 67,462	\$ 67,462	\$ 67,462	\$ 67,462	\$ 67,462	\$ 67,462	\$ 67,462	\$ 67,462	\$ 67,462	\$ 3,411,408
India	Reporting	\$ 15,208	\$ 15,208	\$ 15,208	\$ 15,208	\$ 15,208	\$ 15,208	\$ 15,208	\$ 15,208	\$ 15,208	\$ 15,208	\$ 15,208	\$ 15,208	\$ 1,127,296
Total Rate card Based Services (B)		\$ 167,933	\$ 167,933	\$ 167,933	\$ 167,933	\$ 167,933	\$ 167,933	\$ 167,933	\$ 167,933	\$ 167,933	\$ 167,933	\$ 167,933	\$ 167,933	\$ 8,834,318

Tab 2.C.TECH CHARGES

		Year 1	Year 2	Year 3	Year 4	Year 5	
Tech charges		(Apr'24 to Mar'25)	(Apr'25 to Mar'26)	(Apr'26 to Mar'27)	(Apr'27 to Mar'28)	(Apr'28 to Mar'29)	Total
Bandwidth		\$ 747,420	\$ 663,360	\$ 513,480	\$ 495,360	\$ 481,920	\$ 2,901,540
Others		\$ 804,600	\$ 7,606	\$ 6,526	\$ 6,526	\$ 6,166	\$ 831,424
Total Tech charges		\$ 1,552,020	\$ 670,966	\$ 520,006	\$ 501,886	\$ 488,086	\$ 3,732,964

Technology Charges	The technology Charges include: a. Headsets Contact Centre b. Additional monitors 20" c. Internet Bandwidth d.O365 (Email, Office and MS Teams) for the support staff
IT Connectivity	a. Application and voice access will be through internet via IP Allow List with MFA b. Bandwidth for application access & voice access as defined in SOW

Year on Year

	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1
Tech charges	1-Apr-24	1-May-24	1-Jun-24	1-Jul-24	1-Aug-24	1-Sep-24	1-Oct-24	1-Nov-24	1-Dec-24	1-Jan-25	1-Feb-25	1-Mar-25
	M1	M2	M3	M4	M5	M6	M7	M8	M9	M10	M11	M12
Bandwidth	\$ 62,285	\$ 62,285	\$ 62,285	\$ 62,285	\$ 62,285	\$ 62,285	\$ 62,285	\$ 62,285	\$ 62,285	\$ 62,285	\$ 62,285	\$ 62,285
Others	\$ 354,600					\$ 450,000						
Total Tech charges	\$ 416,885	\$ 62,285	\$ 62,285	\$ 62,285	\$ 62,285	\$ 512,285	\$ 62,285	\$ 62,285	\$ 62,285	\$ 62,285	\$ 62,285	\$ 62,285

	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2	Year 2
Tech charges	1-Apr-25	1-May-25	1-Jun-25	1-Jul-25	1-Aug-25	1-Sep-25	1-Oct-25	1-Nov-25	1-Dec-25	1-Jan-26	1-Feb-26	1-Mar-26
	M13	M14	M15	M16	M17	M18	M19	M20	M21	M22	M23	M24
Bandwidth	\$ 55,280	\$ 55,280	\$ 55,280	\$ 55,280	\$ 55,280	\$ 55,280	\$ 55,280	\$ 55,280	\$ 55,280	\$ 55,280	\$ 55,280	\$ 55,280
Others	\$ 7,606											
Total Tech charges	\$ 62,886	\$ 55,280	\$ 55,280	\$ 55,280	\$ 55,280	\$ 55,280	\$ 55,280	\$ 55,280	\$ 55,280	\$ 55,280	\$ 55,280	\$ 55,280

	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3	Year 3
Tech charges	1-Apr-26	1-May-26	1-Jun-26	1-Jul-26	1-Aug-26	1-Sep-26	1-Oct-26	1-Nov-26	1-Dec-26	1-Jan-27	1-Feb-27	1-Mar-27
	M25	M26	M27	M28	M29	M30	M31	M32	M33	M34	M35	M36
Bandwidth	\$ 42,790	\$ 42,790	\$ 42,790	\$ 42,790	\$ 42,790	\$ 42,790	\$ 42,790	\$ 42,790	\$ 42,790	\$ 42,790	\$ 42,790	\$ 42,790
Others	\$ 6,526											
Total Tech charges	\$ 49,316	\$ 42,790	\$ 42,790	\$ 42,790	\$ 42,790	\$ 42,790	\$ 42,790	\$ 42,790	\$ 42,790	\$ 42,790	\$ 42,790	\$ 42,790

	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4	Year 4
Tech charges	1-Apr-27	1-May-27	1-Jun-27	1-Jul-27	1-Aug-27	1-Sep-27	1-Oct-27	1-Nov-27	1-Dec-27	1-Jan-28	1-Feb-28	1-Mar-28
	M37	M38	M39	M40	M41	M42	M43	M44	M45	M46	M47	M48
Bandwidth	\$ 41,280	\$ 41,280	\$ 41,280	\$ 41,280	\$ 41,280	\$ 41,280	\$ 41,280	\$ 41,280	\$ 41,280	\$ 41,280	\$ 41,280	\$ 41,280
Others	\$ 6,526											
Total Tech charges	\$ 47,806	\$ 41,280	\$ 41,280	\$ 41,280	\$ 41,280	\$ 41,280	\$ 41,280	\$ 41,280	\$ 41,280	\$ 41,280	\$ 41,280	\$ 41,280

	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5	Year 5
Tech charges	1-Apr-28	1-May-28	1-Jun-28	1-Jul-28	1-Aug-28	1-Sep-28	1-Oct-28	1-Nov-28	1-Dec-28	1-Jan-29	1-Feb-29	1-Mar-29
	M49	M50	M51	M52	M53	M54	M55	M56	M57	M58	M59	M60
Bandwidth	\$ 40,160	\$ 40,160	\$ 40,160	\$ 40,160	\$ 40,160	\$ 40,160	\$ 40,160	\$ 40,160	\$ 40,160	\$ 40,160	\$ 40,160	\$ 40,160
Others	\$ 6,166											
Total Tech charges	\$ 46,326	\$ 40,160	\$ 40,160	\$ 40,160	\$ 40,160	\$ 40,160	\$ 40,160	\$ 40,160	\$ 40,160	\$ 40,160	\$ 40,160	\$ 40,160

Tab 3. Transition and Transformation

Transition Charge

		Year 1	Year 2	Year 3	Year 4	Year 5	
Transition Charge	Details	(Apr'24 to Mar'25)	(Apr'25 to Mar'26)	(Apr'26 to Mar'27)	(Apr'27 to Mar'28)	(Apr'28 to Mar'29)	Total
Milestone 1	As defined in SOW	\$ 2,625,000	\$ -	\$ -	\$ -	\$ -	\$ 2,625,000
Milestone 2	As defined in SOW	\$ 2,625,000	\$ -	\$ -	\$ -	\$ -	\$ 2,625,000
Total Transition charges		\$ 5,250,000	\$ -	\$ -	\$ -	\$ -	\$ 5,250,000

Transformation Charge

		Year 1	Year 2	Year 3	Year 4	Year 5	
Transformation Charge	Details	(Apr'24 to Mar'25)	(Apr'25 to Mar'26)	(Apr'26 to Mar'27)	(Apr'27 to Mar'28)	(Apr'28 to Mar'29)	Total
Milestone 1	As defined in SOW	\$ 840,000	\$ -	\$ -	\$ -	\$ -	\$ 840,000
Milestone 2	As defined in SOW	\$ 1,400,000	\$ -	\$ -	\$ -	\$ -	\$ 1,400,000
Milestone 3	As defined in SOW	\$ 560,000	\$ -	\$ -	\$ -	\$ -	\$ 560,000
Total Transformation charges		\$ 2,800,000	\$ -	\$ -	\$ -	\$ -	\$ 2,800,000

Year on Year

Transition Charge

		Year 1	Year1	Year1	Year1	Year1	Year1	Year1	Year1	Year1	Year1	Year1	Year1
Transition Charge	Details	1-Apr-24	1-May-24	1-Jun-24	1-Jul-24	1-Aug-24	1-Sep-24	1-Oct-24	1-Nov-24	1-Dec-24	1-Jan-25	1-Feb-25	1-Mar-25
		M1	M2	M3	M4	M5	M6	M7	M8	M9	M10	M11	M12
Milestone 1	As defined in SOW						\$ 2,625,000						
Milestone 2	As defined in SOW							\$ 2,625,000					
Total Transition charges		\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,625,000	\$ 2,625,000	\$ -	\$ -	\$ -	\$ -	\$ -

Transformation Charge

		Year 1	Year1	Year1	Year1	Year1	Year1	Year1	Year1	Year1	Year1	Year1	Year1
Transformation Charge	Details	1-Apr-24	1-May-24	1-Jun-24	1-Jul-24	1-Aug-24	1-Sep-24	1-Oct-24	1-Nov-24	1-Dec-24	1-Jan-25	1-Feb-25	1-Mar-25
		M1	M2	M3	M4	M5	M6	M7	M8	M9	M10	M11	M12
Milestone 1	As defined in SOW					\$ 840,000							
Milestone 2	As defined in SOW							\$ 1,400,000					
Milestone 3	As defined in SOW								\$ 560,000				
Total Transformation charges		\$ -	\$ -	\$ -	\$ -	\$ 840,000	\$ -	\$ 1,400,000	\$ 560,000	\$ -	\$ -	\$ -	\$ -

Tab 4.Signing Bonus

		Year 1	Year 2	Year 3	Year 4	Year 5	
Signing Bonus	Details	(Apr'24 to Mar'25)	(Apr'25 to Mar'26)	(Apr'26 to Mar'27)	(Apr'27 to Mar'28)	(Apr'28 to Mar'29)	Total
Signing Bonus	As defined in SOW	\$ (8,500,000)	\$ -	\$ -	\$ -	\$ -	\$ (8,500,000)
Total		\$ (8,500,000)	\$ -	\$ -	\$ -	\$ -	\$ (8,500,000)

Year on Year

Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1	Year 1
1-Apr-24	1-May-24	1-Jun-24	1-Jul-24	1-Aug-24	1-Sep-24	1-Oct-24	1-Nov-24	1-Dec-24	1-Jan-25	1-Feb-25	1-Mar-25
M1	M2	M3	M4	M5	M6	M7	M8	M9	M10	M11	M12
								\$ (8,500,000)			
\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ (8,500,000)	\$ -	\$ -	\$ -

Tab 5. TERMINATION FEES

1-Apr-24	1-May-24	1-Jun-24	1-Jul-24	1-Aug-24	1-Sep-24	1-Oct-24	1-Nov-24	1-Dec-24	1-Jan-25	1-Feb-25	1-Mar-25
\$577,500	\$1,102,500	\$2,450,000	\$3,535,000	\$5,390,000	\$6,405,000	\$4,585,000	\$560,000	\$8,400,000	\$8,235,294	\$8,070,588	\$7,905,882
1-Apr-25	1-May-25	1-Jun-25	1-Jul-25	1-Aug-25	1-Sep-25	1-Oct-25	1-Nov-25	1-Dec-25	1-Jan-26	1-Feb-26	1-Mar-26
\$6,033,443	\$5,794,141	\$5,554,839	\$5,315,538	\$5,076,236	\$4,836,934	\$4,597,633	\$4,358,331	\$4,119,029	\$3,879,728	\$3,640,427	\$3,401,125
1-Apr-26	1-May-26	1-Jun-26	1-Jul-26	1-Aug-26	1-Sep-26	1-Oct-26	1-Nov-26	1-Dec-26	1-Jan-27	1-Feb-27	1-Mar-27
\$4,540,579	\$4,335,535	\$4,130,492	\$3,925,449	\$3,720,405	\$3,515,362	\$3,310,319	\$3,105,275	\$2,900,232	\$2,695,189	\$2,490,145	\$2,285,102
1-Apr-27	1-May-27	1-Jun-27	1-Jul-27	1-Aug-27	1-Sep-27	1-Oct-27	1-Nov-27	1-Dec-27	1-Jan-28	1-Feb-28	1-Mar-28
\$3,097,228	\$2,922,318	\$2,747,407	\$2,572,496	\$2,397,584	\$2,222,673	\$2,047,762	\$1,872,851	\$1,697,940	\$1,523,028	\$1,348,117	\$1,173,206
1-Apr-28	1-May-28	1-Jun-28	1-Jul-28	1-Aug-28	1-Sep-28	1-Oct-28	1-Nov-28	1-Dec-28	1-Jan-29	1-Feb-29	1-Mar-29
\$1,988,732	\$1,816,049	\$1,643,365	\$1,470,682	\$1,297,999	\$1,125,316	\$952,632	\$779,949	\$607,265	\$434,582	\$261,898	\$89,215

Exhibit B - Service Levels, Matrix, Methodology, Credits, Reporting Requirements, and Calculator

1. SERVICE LEVEL MATRIX

“Service Levels” are matrices described in the Service Level Matrix below.

“Key Performance Indicator” or “KPI” means those matrices as given under the “performance indicator” column in the Service Level Matrix. No Service Credit shall be applicable for KPIs.

“Service Level Agreements” or “SLA” is a list of matrices as given under the “performance indicator” column in the Service Level Matrix.

“Service Level Default” is when Vendor’s performance for any Service Level fails to meet the applicable contracted service level as mentioned in the Service Level Matrix

“Service Credit” means the amount to be credited to [REDACTED] by the Vendor in the event that a contracted service level (as stated in the Service Level Matrix below) for a SLA as provided in Service Level Matrix is not met.

The Service Levels for this Work Order are specified in the detailed service level matrix specified below (“Service Level Matrix”):

No.	COE	Business Process	Service Level Description	Metric/ Measurement	Calculation Definition	Measurement Window	Contracted Service Level	Performance Indicator	Allocated Percentage
1	PSO	New Business & Renewals	Quality	The percentage accuracy score of transactions monitored and scored on a statistically valid sample size (Audited by the Vendor Quality team) as per the Quality Management Framework (QSD).	Quality (Accuracy)% = 1 - (total no. of errors / total number of opportunities) x 100	Monthly	94% Processing Accuracy, 100% Verification Accuracy	SLA	15%
2			QA Calibration	[REDACTED] QA will occasionally compare scoring trends between “internal” and “vendor” results to promote further alignment between both groups. Vendors can submit evaluation opportunities through Sharepoint as a dispute process if they do not align	Method by which to verify that QA plans for both [REDACTED] and the Vendor are aligned		NA		

				on a score provided by [REDACTED] QA.					
3		Policy Changes & Enquiries	Quality	The percentage accuracy score of transactions monitored and scored on a statistically valid sample size (Audited by the Vendor Quality team) as per the Quality Management Framework (QSD).	Quality (Accuracy)% = 1 - (total no. of errors / total number of opportunities) x 100	Monthly	94% Processing Accuracy, 100% Verification Accuracy	SLA	15%
4			QA Calibration	[REDACTED] QA will occasionally compare scoring trends between “internal” and “vendor” results to promote further alignment between both groups. Vendors can submit evaluation opportunities through Sharepoint as a dispute process if they do not align on a score provided by [REDACTED] QA.	Method by which to verify that QA plans for both [REDACTED] and the Vendor are aligned		NA		
5		Cancelation	Quality	The percentage accuracy score of transactions monitored and scored on a statistically valid sample size (Audited by the Vendor Quality team) as per the Quality Management Framework (QSD).	Quality (Accuracy)% = 1 - (total no. of errors / total number of opportunities) x 100	Monthly	94% Processing Accuracy, 100% Verification Accuracy	SLA	15%
6			QA Calibration	[REDACTED] QA will occasionally compare scoring trends between “internal” and “vendor” results to promote further alignment between both groups. Vendors can submit evaluation	Method by which to verify that QA plans for both [REDACTED] and the Vendor are aligned		NA		

				opportunities through Sharepoint as a dispute process if they do not align on a score provided by [REDACTED] QA.					
7		All PSO Transactions	SLA	Open		Monthly	85%		
8		Indexing	Quality	The percentage accuracy score of transactions monitored and scored on a statistically valid sample size (Audited by the Vendor Quality team) as per the Quality Management Framework (QSD).	Quality (Accuracy)% = 1 - (total no. of errors / total number of opportunities) x 100	Monthly	94% Processing Accuracy, 100% Verification Accuracy	SLA	15%
9		Indexing	Turn Around Time (TAT)	This measures the percentage of transaction completed within Turn Around Time.	(Total transactions processed within TAT/ Total transactions processed) x 100	Monthly	98% within the prescribed due date	SLA	10%
10		Indexing	calibration variance was removed above QA Calibration	[REDACTED] QA will occasionally compare scoring trends between "internal" and "vendor" results to promote further alignment between both groups. Vendors can submit evaluation opportunities through Sharepoint as a dispute process if they do not align on a score provided by [REDACTED] QA.	Method by which to verify that QA plans for both [REDACTED] and the Vendor are aligned		NA		
11	Front Office	Phone	Quality	The percentage accuracy score of transactions monitored and scored on a statistically valid sample size (Audited by the Vendor Quality	Quality (Accuracy)% = 1 - (total no. of errors / total number of opportunities) x 100	Monthly	94% Processing Accuracy, 100% Verification Accuracy	SLA	20%

				team) as per the Quality Management Framework (QSD).					
12		Phone	Service Levels	Number of calls answered within prescribed time	Service Levels = Calls answered within 30 seconds/Total calls offered	Monthly	80%	SLA	20%
13		Phone	Line Adherence	Measures the number of staff available in every interval	Line Adherence = (Number of Intervals that have met staffing adherence/ Total Intervals)*100	Monthly	90%	KPI	NA
14			QA Calibration	QA will occasionally compare scoring trends between “internal” and “vendor” results to promote further alignment between both groups. Vendors can submit evaluation opportunities through Sharepoint as a dispute process if they do not align on a score provided by QA.	Method by which to verify that QA plans for both and the Vendor are aligned		NA		
15		Phone	Customer Experience	Customer Effort	CSAT = Sum of all ratings received/Total count of surveys responded	Monthly	4.1	KPI	NA
16		Phone	Agent Experience	Agent Effort		Monthly	62.4%		
17		Phone	First Contact Resolution	% of interactions resolved within the first contact	FCR = (Number of interactions resolved within the first contact / Total interactions received)*100 excluding transfers and the following SR types: -SRs reopened within 14 day after the first 45 minutes	Monthly	77.19	KPI	NA

					- SRs where a new SR is opened for the same policy within 14 days, after the first 45 minutes				
18		Chat	Quality	The percentage accuracy score of transactions monitored and scored on a statistically valid sample size (Audited by the Vendor Quality team) as per the Quality Management Framework (QSD).	Quality (Accuracy)% = 1 - (total no. of errors / total number of opportunities) x 100	Monthly	94% Processing Accuracy, 100% Verification Accuracy	SLA	20%
19		Chat	Service Levels	Number of chats answered within prescribed time	Service Levels = chats answered within 30 seconds / total chats received	Monthly	80%	SLA	20%
20			QA Calibration	QA will occasionally compare scoring trends between “internal” and “vendor” results to promote further alignment between both groups. Vendors can submit evaluation opportunities through Sharepoint as a dispute process if they do not align on a score provided by QA.	Method by which to verify that QA plans for both and the Vendor are aligned		NA		
21		Chat	Customer Experience	Customer Effort	CSAT = Sum of all ratings received/Total count of surveys responded	Monthly	4.1	KPI	NA
22		Chat	Agent Experience	Agent Effort		Monthly	62.4%	KPI	
23		Chat	First Contact Resolution	% of interactions resolved within the first contact	FCR = (Number of interactions resolved within the first contact / Total interactions received)*100	Monthly	77.19%	KPI	NA

					excluding transfers and the following SR types: -SRs reopened within 14 day after the first 45 minutes - SRs where a new SR is opened for the same policy within 14 days, after the first 45 minutes				
24		Phone & Chat	Transfers	% of interactions transferred	Transfer % = (total number of calls and chats transferred out/total number of calls and chats answered)	Monthly	18.8%	KPI	

- a) In the event that transaction type targets are not met due to low volume of transactions received in the Vendor queue, the remaining quality audits (internal audits performed by Vendor's quality team) may be completed on another transaction type, as agreed between the Vendor and [REDACTED].
- b) Quality audits are to be equally split for each personnel and each transaction type. In the event of a personnel being away on leave (exceeding 4 working days) the audit numbers are to be covered with the remaining of personnel.
- c) If the actual volume exceeds the Adjusted Volume Forecast by 10%, there will be a waiver on the following Service Level Agreements namely Service Level and abandonment rate.
- d) Exclusion in SLA calculation include but are not limited to factors that are outside Vendor's control e.g., [REDACTED] systems downtime. Any referral responded dependent on other teams/processes including [REDACTED] etc.
- e) Vendor will review 12 months' historical performance data provided by [REDACTED] for all above mentioned SLA's. If data is not available for any Service Level, the same will be baselined for 6 months and a target will be jointly agreed through a Change Control Procedure. Any service credits will only be applicable post completion of baseline.
- f) Any change to the quality audit form or calculation methodology will need to be mutually agreed between both parties. The Service Levels will need to be baselined post any agreed changes for a minimum of three (3) months to assess any impact to quality and any other related SLA's & KPI's.
- g) Work volumes received on agreed holidays, will not be subject to the turnaround time SLA. SLA's for any work volumes received on these holidays will commence on the next business day.
- h) Baseline period six (6) months for all SLA and KPI to start post BAU go live (as highlighted in transition plan) and implementation of agreed tracking and reporting mechanism.

2. SERVICE CREDITS

2.1 Service Credit calculation

- a. The “**At Risk Amount**” represents the maximum monthly amount of Service Credits for which the Vendor may be liable in respect of a Service Level Default for a specific services under a Work Order, which shall not exceed 10% of the invoice amount. The invoice amount for calculation of At Risk Amount shall exclude all pass-through charges / charge back.
- c. The “**Allocated Percentage**” represents the percentage allocated to a particular Service Level Agreement (SLA). The Allocated Percentage for each SLA will be specified in the applicable Service Level Matrix. The sum of all allocated percentages for a sub process of the Work Order must not exceed 100%. No individual SLA will have an Allocated Percentage of more than twenty percent (20%).
- d. For each Service Level Default of a SLA, [REDACTED] is entitled to a Service Credit calculated as follows:

Service Credit = A x B

Where **A** is the At Risk Amount (expressed in US Dollars (USD\$))

Where **B** is the Allocated Percentage allocated to the applicable SLA

For example, assume that the Vendor fails to meet the Contracted Service Level for a SLA, the Monthly Total Base charges for the month in which the Service Level Default occurred were \$100,000 under the applicable Work Order, and the Allocated Percentage for that SLA is 10%.

The Service Credit due to [REDACTED] for such Service Level Default would be computed as follows:

A (the At Risk Amount) is \$10,000 (\$100,000 x 10%);

Multiplied by B (the Allocated Percentage), which is 10%;

Yields a Service Credit of \$10,000 x 10% = \$1,000

- e. AHT’s for all activities need to be baselined and mutually agreed through a Change Control Procedure prior to any Service Credits being applicable.

2.2 Multiple Defaults

If more than one (1) Service Level Default has occurred in a single measurement window (as stated in the Service Level Matrix for each Service Level), each of the Service Credits shall be accrued and potentially credited to [REDACTED], up to a maximum of the At Risk Amount. The Service Levels should be designed so that achieving a Service Levels is not dependent on achieving any other Service Levels. Where either party identifies that there is such a dependency, the Parties will meet to agree an adjustment to one or both of the affected Service Levels to remove the dependency while preserving (as far as possible) the original intent of those Service Levels.

2.3 Application of Service Credit

- a) Vendor may hold back payment of any Service Credits, until Vendor determines, in accordance with **section 2.4** below, that it is not eligible for an Earnback (as defined below in **section 2.5**).
- b) If Vendor is not eligible for an Earnback, then Vendor must credit all Service Credits to [REDACTED] against the next monthly invoice after the Vendor ceases to be eligible for an Earnback. If there will be no further invoices under this Agreement, Vendor must pay the amount of such Service Credits to [REDACTED] within thirty (30) calendar days.

2.4 Excused Failure

If [REDACTED] fails to perform an obligation under the Agreement and that failure prevents, or may prevent the Vendor from achieving a Service Level (a **Prevention Event**), then:

- a) the Vendor must immediately notify [REDACTED] on becoming aware of the Prevention Event, setting out details of the Prevention Event; and
- b) the Vendor must take, and ensure any affected Subcontractor takes, all reasonable steps to work around the Prevention Event without adversely impacting on the quality of the Services or Deliverables.

2.5 Earnback

For each Service Credit accruing from a Service Level Default of a SLA, the Vendor will earn an Earnback of that Service Credit if the a) Vendor meets the contracted Service Level at least (2) consecutive times in the six (6) month period following the month in which the failure that generated the Service Credit occurred. Service Credits to be trued up with Earnback once every Contract Year.

2.6 Termination

[REDACTED] may terminate this Work Order in whole or in part, by giving at least thirty (30) days prior written notice of termination to the Vendor if a Service Level termination event occurs. A Service Level termination event occurs if the Service Provider fails to meet the Service Levels defined in Service Level Matrix above for more than three (3) consecutive times within a period of six (6) months (subject to receipt of reasonable notice from [REDACTED] after every Service Level Default) during the Term of this Work Order.

Exhibit C - Business Continuity and Disaster Recovery plan

OBJECTIVE OF THE BCM PROGRAM AT [REDACTED]

[REDACTED] objective of the BCM program is to minimize the occurrence of disruptive events by making appropriate investments in infrastructure, developing measures for recovering critical infrastructure and resuming clients' critical operations, should such a disruptive event occur.

APPROACH

[REDACTED] has implemented an organization-wide Business Continuity Management ('BCM') framework which includes continual self-assessment, strategy formation, execution, and review cycle. The company's Business Continuity Strategy ('BCS') leverages on its multi-location set up for operational and technological recovery needs in the event of a disaster. [REDACTED] approach to Business Continuity Planning ('BCP') involves risk avoidance and mitigation measures for disruptive events categorized under High Frequency Low Severity and Low Frequency High Severity.

[REDACTED] business continuity plans cover both technological and non-technological facets of business recovery, which are devised basis the probability and impact of occurrence. Additionally, [REDACTED] also has the capability to design and implement a business resumption framework for its clients covering both IT and non-IT aspects of operational recovery in the event of a disaster. At [REDACTED] we have categorized the potential events as:

High Frequency Low Severity:

These events are expected to occur frequently; however, their nature is such that the impact can be controlled through conscious planning & investment. We have devised redundancy measures and emergency response plans to counter any adverse impact of such events. Such measures include: Emergency response plans (both Global & Local), Crisis management, Redundancies – standard, network and communication; Pandemic response plans. We extend coverage of such measures to our clients and business partners at no additional cost.

Low Frequency High Severity:

These events rarely occur but have serious consequences when they do, like total loss of the primary operating facility. We offer customized BCP solutions against such events post understanding the business models, extent or recovery, recovery time basis process criticality, jointly and in consultation with our clients. Such solutions are provided at an additional cost.

[REDACTED] also focuses on awareness programs to ensure smooth execution of the continuity plan in the event of an emergency, through judicious use of posters and targeted training programs.

RISK AVOIDANCE & MITIGATIONS MEASURES

For critical utilities / equipment which support [REDACTED] business operations, [REDACTED] has provisioned for the following redundancy measures:

3.1 Independent Delivery Sites

[REDACTED] MPLS network is designed from ground up to provide reliable and robust connectivity from client locations across the world to its delivery centers. Each [REDACTED] delivery center, is well connected with all the locations through the [REDACTED] Global MPLS network via multiple paths from two different Vendors to provide complete resiliency and redundancy (refer section on Network). The delivery center set up is carried in a way to ensure that it acts as an independent isolated delivery site. This ensures that any impact or outage at any of the sites does not have a cascading impact at a different location. This is achieved through –

- i. Global MPLS from two different Global carriers (Tata Communications and British Telecom).

- ii. National Long Distance (NLD) links from diverse service provider between multiple delivery locations within the same geography
- iii. Distributed core routers across multiple delivery locations which act as natural redundancy enabler.
- iv. Redundancy built on Internet routers and perimeter firewalls.
- v. Internet with alternate path and dynamic routing protocol (BGP) with provider

3.2 Uninterrupted Power Supply

For critical utilities / equipment, Vendor has provided for the following redundancy measures:

- i. Backup power generation capabilities – As a backup to the main raw power source diesel or gas-based generator sets are provisioned at all delivery centers. This ensures that Vendor is not reliant solely on any electricity provider and can generate power to run its business operations for an extended period of time.
- ii. Uninterruptible Power Supply ('UPS') units – All computing equipment and other critical equipment (such as fire alarm systems and access control systems) are connected to UPS systems to ensure that no interruption occurs while switching over from raw power source to the backup power source. These UPS systems are able to provide power to the aforementioned equipment for periods extending up to 30 minutes without being fed power from the diesel / gas-based generator sets.
- iii. Component-level redundancies – The backup components specified above have redundant configuration themselves to prevent failure of a single component / unit from affecting the power supply at the delivery center. For example, standby UPS systems are available which are configured in a master-slave configuration and standby generator sets with automatic failover capabilities are available as backup to the primary generator sets.
- iv. Periodic testing and analyses – The backup power equipment is tested on a regular basis to ensure that it can function to meet stated requirements in case of a power outage. Single points of failure analyses are conducted at a component level to ensure that failure of a single component does not lead to any downtime of operations.

3.3 Network Connectivity- Not applicable

3.4 Core Networking Equipment

████ core switching equipment on █████ MPLS is fully redundant at all █████ MPLS sites. █████ has agreements with principals/OEMs with whom it has agreed SLA's on troubleshooting and restoration of the networking equipment's in the event of a failure.

- i. █████ Delivery Centre has a layered architecture. It consists of the Core Switches Layer, █████ Managed CE Layer, SP Managed CE Layer.
- ii. The core switches provide combination of L2/L3 transport.
- iii. This █████ CE router has separate VRFs per customer and they run VSS & HSRP for default gateway
- iv. Each SP will provide and manage a dedicated CE router to connect the █████ delivery centre location to the respective SP MPLS cloud.




Figure: Client Connectivity

3.5 Risk Assessment

- **At the time of Site Selection –** Management sponsors and takes cognizance of Risk assessment exercises which are conducted by the infrastructure and business continuity management teams as part of the selection process for new premises to be leased for conducting business operations. These risk assessment exercises cover identification of environmental, political and location-specific risks that could potentially affect continuity of operations.
In one such example, █████ dropped its expansion plan at a lucrative business location in northern India citing proximity to an oil depot of a leading public owned oil company. Several years later, a fire erupted in the depot causing business interruption for 7 consecutive days and significant impact to the assets of the service companies in close vicinity.
- **Ongoing Risk Assessment-** For existing premises, similar exercise is conducted on a periodic basis by the aforementioned teams. Risks are prioritized and ranked on the basis of the probability of their occurrence and the potential impact in the event the risks materialize. Wherever applicable, appropriate measures are recommended and implemented for mitigation of the identified risks.

a. Fire Safety & Earthquake Mitigation Measures

█████ has implemented and maintains best-in class safety standards across its delivery centers. It has implemented the following measures –


- i. Gas based fire suppression system installed in all server rooms
- ii. A, B & C Type fire extinguishers deployed across the operating floors
- iii. Trained Fire Wardens across its operating locations; to ensure safe and orderly evacuation of personnel in the event of an emergency
- iv. Focused Emergency Response Awareness Program (eRAP) for employees to deal with emergency situations like fire, bomb threat and earthquake
- v. Periodic evacuation drills conducted to evaluate the preparedness of response measures
- vi. Fire alarm systems have been integrated with access control systems, and are tested monthly
- vii. PA systems, installed at all operating locations

- viii. For mitigating risk arising from earthquakes, all [REDACTED] premises are certified for their structural stability in their respective seismic zones

b. Emergency Response Plans

A mature BCM Framework focuses both on the continuity of operations as well as on the management of a crisis following a business disruptive event.

[REDACTED] has implemented robust Emergency Response Plans for its operating locations, to be activated in the event of a disaster. These plans define communication channels and procedures to be followed at the primary and recovery locations in the event of a disaster, including safe evacuation of personnel, assessment of damage, logistics management and other recovery procedures.



[REDACTED] Emergency Response Teams

c. Testing

[REDACTED] conducts regular exercises and tests covered as part of the Standard BCM plans in line with the annual testing calendar prepared and are conducted at a site level to test the in-built standard redundancies. [REDACTED] maintains a schedule to test the standard inbuilt redundancies for all core enabling infrastructure and processes.

While formulating the testing calendar it is ensured that the activities are spread evenly throughout the year. The testing frequency ranges between monthly, quarterly, bi-annually, or annually depending on the redundancy measures being tested. An indicative list of tests conducted to test the in-built standard redundancies is detailed below:

- i. Generator Set Load / No Load Test
- ii. Fire Alarm Test
- iii. Emergency Light Test
- iv. UPS Test
- v. Evacuation Drill
- vi. Risk Assessment
- vii. Paper walk through / Desktop testing exercise

Note - The costs for developing, implementing and maintaining the above measures is borne by [REDACTED] and not separately charged to clients.

Exhibit D – Change Order Form**Change Order #[]****Dated []****To****Work Order #[]****Dated as of _____, 20__ Between _____ (“Vendor”) And _____ Group, Inc.
(“_____”)**

This Change Order #[] amends Work Order #[], dated as of _____, 20__ (the “Work Order”), entered into pursuant to that certain Master Services Agreement, dated as of _____, 20__ (the “Agreement”), between _____ and Vendor. Initially capitalized terms used but not defined herein shall have the meanings ascribed to them in the Work Order or the Agreement.

15. REQUIRED: PLEASE SELECT ONE OF THE FOLLOWING:

- ☐ _____ request for change
☐ Supplier request for change

16. GENERAL INFORMATION**Customer:** _____ Group, Inc. [or different _____ entity]**Project Title:****Project Business Unit:****Original Project Timeline:** [Original Start and End Date]**New Project Timeline:** [New Start and End Date]**New Warranty Period (if any):****Project Description:** [Original project description]**Description of Change:** [Description of what is changing from project/last change order.]

WHEREAS, the Parties desire to amend the terms of the Work Order;

NOW, THEREFORE, for good and valuable consideration, the receipt and sufficiency of which is acknowledged, the Parties hereby agree as follows:

Check all changes that apply below & provide details as appropriate:

17. ☐ CHANGE IN SCOPE**18.** ☐ CHANGE IN RESOURCES**19.** ☐ CHANGE IN DELIVERABLES**20.** ☐ CHANGE IN TIMELINE☐ Change in Cost☐ Change in Roles and or Rates

The following describes the incremental and total cost changes to the Work Order:

Changes in resources table

Current Position Title/New Position Title (Beeline Roles only)	Hourly Rate (required for T&M SOWs)	Relationship to Vendor (Officer, Principal, W2 Employee)	Location of Resources	Original Start/End Date	New End Date
--	---	--	--------------------------	-------------------------------	-----------------

Description and Incremental Costs Associated with CO #[]:

Key Activities	Milestone Date		Deliverable	Fee as per Original SOW	Fee as per Change Order #[]
	Start	End			

Total Service Fees:

Total Updated Costs Associated with Work Order:

Coupa#	CO Version	As of date	Reason/Description	Value
	N/A		Base Version	
	CO #[]			\$
Total				\$

Except as amended by this CO #[], the Work Order shall remain in full force and effect. In the event of any inconsistency between the Work Order and this CO #[], this CO #[] shall control and prevail. This CO #[], Work Order, and Agreement constitute the entire understanding between the Parties with respect to the subject matter hereof and supersedes all prior agreements, whether oral or written with respect to such subject matter.

IN WITNESS WHEREOF, the undersigned have executed this CO #[] by and through their respective duly authorized representatives as of the date first set forth above.

Vendor

[REDACTED] Group, Inc.
[Or other [REDACTED] Entity if other than FGI]

By:

By:

Signature

Signature

Name

Name

Title

Title

Date

Date

Exhibit E – Transition Plan

1. INTRODUCTION.

- 1.1 **General** This **Exhibit E** (Transition Plan) sets forth the Parties’ responsibilities for the Transition Services.
- 1.2 **Definitions** Unless defined in this **Exhibit E**, all capitalized terms used in this **Exhibit E** have the meanings set forth in the Agreement.

“Incumbent” means [REDACTED]’ existing service provider.

“Effective Date” means June 17, 2024.

“Phase” means a sequenced series of activities performed for each Transition Wave, as described in **Section 5** (Transition Phases).

“Soft Go-Live Date” with respect to a Transition Wave is the date on which Vendor processes live transactions or take live calls / chats.

“Transition Milestone” means a milestone specified in the Transition Plan, including the timeframe for completion of a task and the specification of what is required to be completed within that timeframe.

“Transition Plan” means the plan attached herein as **Exhibit E**.

“Transition Wave” means the transition of Services with respect to a set of business units / brands or in-scope roles, as described in this **Exhibit**.

“Tollgate” means an internal Vendor’s checkpoint to assess completeness of a transition phase.

- 1.3 **Construction** The following attachment is hereby attached to and incorporated by reference into this **Exhibit**:

- Annexure A (Transition Plan Schedule)



2. TRANSITION SERVICES.

2.1 Overview

(A) As set forth more fully in this **Exhibit**, Vendor will perform the following services (the “**Transition Services**”) in connection with the transfer of responsibility for the Services from [REDACTED] to Vendor, in a lift and shift manner (the “**Transition**”):

(1) Vendor will implement and stabilize the Services, using [REDACTED] provided materials which include Incumbent tools, workflows, macros and other tool being currently used to deliver services.

(2) Vendor will perform the transfer of the Services to Vendor to continue to meet the [REDACTED]’ business requirements in a way that minimises business interruptions to the [REDACTED]

(3) Vendor will perform program management associated with the above activities.

(B) The proposed timeline for the Transition is set forth in **Annexure 4-A** – (Transition Plan)

2.2 Activity Sequencing

(A) Transition Services are organized into Transition Waves and Phases.

(B) As described in **Section 5** (Transition Phases), the following Phases represent the main groupings of Vendor’s Transition methodology-related activities for each Transition Wave. These Phases will occur in accordance with the timeline set forth in the Transition Plan:

- 1) Engage Phase;
- 2) Architect Phase;
- 3) Build Phase;
- 4) Learn Phase; and
- 5) Execute Phase.

2.3 Transition Services Implementation Process

- A. Vendor will perform the Transition Services in a way that ensures continuity of all of [REDACTED]’ processes that are being transitioned from the Incumbent.
- B. [REDACTED]’ program management office (or its designee) and the Vendor project manager will meet as required by [REDACTED] until completion of the Transition Services in order to review the status of the Transition Services.

2.4 Transition Services Acceptance

- A. *Acceptance Criteria.* The Transition Milestones are as set out in **Section 7** (“**Transition Milestones**”). The Parties will agree on acceptance criteria for such Transition Milestones (the “**Milestone Acceptance Criteria**”) as per the timeline defined in the project plan. “Acceptance Criteria Agreement Dates” are targeted agreement dates for moving forward to planned date of completion for respective milestones and will be firmed up during Due Diligence.
- B. *Acceptance Process.* When Vendor has completed a Transition Milestone, Vendor will submit a written notice to [REDACTED] informing [REDACTED] that Vendor has completed such Transition Milestone, and that it has satisfied the applicable Milestone Acceptance Criteria. [REDACTED] will use reasonable efforts to review the submission promptly, but in any event within 10 days, and determine whether such Transition Milestone is ready for acceptance. [REDACTED] will use commercially reasonable efforts to review a Transition Milestone for acceptance and send written notice to Vendor stating that [REDACTED] accepts the

completion of the Transition Milestone or that the Transition Milestone is not yet ready for acceptance (including the specific areas of non-compliance) within the agreed timeframe. Thereafter, Vendor shall promptly, but in any event, within four (4) weeks, remediate issues and deficiencies associated with such Transition Milestone, and shall notify [REDACTED] again upon completion of such effort. If, after such remediation period, the Transition Milestone has still not been successfully completed, such Transition Milestone shall be deemed to have not been met.

2.5 Transition Services

- A. Transition Services will start upon the Effective Date. The Transition Services shall be completed within the agreed timelines in the Transition Plan with adequate support from [REDACTED] and Incumbent as specified and agreed in the detailed Transition Plan.
- B. Vendor will plan, prepare for and conduct Transition Services in accordance with the Transition Plan, as may be amended upon mutual agreement.

2.6 Vendor Primary Responsibilities Vendor will perform its tasks in accordance with the Transition Plan. Vendor's responsibilities include, but are not limited to:

- A. Identifying the resources (including equipment, software and Vendor Personnel) that Vendor requires to complete the Transition.
- B. As soon as practicable, but no later than ten (10) business days after the Effective Date, establishing a Transition project management office with sufficient members of Vendor Personnel to manage the Transition Services set out in the Transition Plan (the "Transition Team").
- C. Managing and delivering where appropriate the Transition Services, including the Transition Plan and the management activities and Deliverables set out therein, and overseeing the Deliverables contained in the Transition Plan.
- D. Identifying the tasks required of both [REDACTED] and Vendor to complete the Transition Services, which includes identifying and managing, with the assistance of [REDACTED] and Incumbent, the business and technical issues that may affect the Transition Services.
- E. Keeping [REDACTED] management team informed of the current status of the Transition Plan activities.
- F. Developing and implementing the processes necessary to complete the Transition Services as set out in the Transition Plan.
- G. Carrying out knowledge transfer between [REDACTED], Incumbent (if applicable), the Transition Team and appropriate Vendor Personnel, and providing [REDACTED] existing policies and procedures manuals and/or documentation that include work instructions by location. Vendor's responsibilities during knowledge transfer shall also include:
 - i. Monitoring and tracking progress of knowledge transfer against the knowledge transfer plan agreed between [REDACTED] and Vendor; and
 - ii. Highlighting any risks and deviations against the agreed knowledge transfer plan and suggesting workaround/ mitigation plans for the same.
- H. Providing and managing weekly detailed Transition Plan activities and providing updates to [REDACTED], which will:
 - i. list activities scheduled during the then-current weekly reporting period;
 - ii. list activities planned for the next weekly reporting period;
 - iii. update the status of Change Order forms (those that are cumulative, approved, rejected or implemented);

- iv. address [REDACTED] concerns and respond to recommendations of [REDACTED]; and
 - v. provide updates with respect to identified issues.
- I. Conducting Tollgate reviews with [REDACTED]
 - J. Performing such other tasks (1) as are set out in the Transition Plan (including supporting [REDACTED] in its change management activities/consultation process), (2) that can reasonably be expected to be carried out by a Vendor, or (3) as are necessary to achieve a timely Transition.
 - K. Performing latency testing.
 - L. Providing internet access during remote work situation only (Work From Home)

2.7 [REDACTED] Responsibilities [REDACTED] shall:

- A. Establish a Transition team to support the Vendor Transition Team and manage [REDACTED] and Incumbent transition deliverables.
- B. Provide non-confidential information and assistance as reasonably requested by Vendor relating to Incumbent and Vendor's activities as described in the Transition Plan.
- C. Provide support to Vendor as specified in the Transition Plan and/ or phase wise project activity details documents.
- D. Identify key [REDACTED] / Incumbent (if applicable) resources / subject matter experts for knowledge transfer and plan for their availability and support as required.
- E. Providing Vendor knowledge transfer Personnel with necessary access to [REDACTED] and Incumbent applications/ systems (including test environments), [REDACTED] network and [REDACTED] software necessary for effective knowledge transfer and service delivery.
- F. Otherwise perform such tasks as agreed by the Parties, so as to enable Vendor to provide the Services following the Effective Date and to fulfil its other obligations to [REDACTED] under the Agreement.
- G. Provide timely approval on activities, milestones and relevant documentation provided by Vendor.
- H. Provide inputs for key activities/ documents created by Vendor, but not limited to performance management plan, metric guide, quality plan, IT Solution design document, process risks and controls log etc.
- I. Performing such other tasks (1) as are set out in the Transition Plan, (2) that can reasonably be expected to be carried out by the [REDACTED], or (3) as are necessary to achieve a timely Transition.

2.8 [REDACTED] Responsibilities with respect to the Incumbent Vendor: [REDACTED] will use commercially reasonable efforts to procure that Incumbent delivers the following in order to enable successful transition of services to Vendor: The following is applicable in the event the required content is not available with the [REDACTED]

- A. Updated and comprehensive SOPs (should include screen shots) and process maps.
- B. AS IS and available exception procedures and nuances to be documented (should be included in SOPs).
- C. Updated task list – at activity level (signed off by [REDACTED], subject to [REDACTED]' knowledge thereof).
- D. List of all macros, pivot-based reports, and other automation currently deployed across all business units
- E. Access to subject matter experts ("SME") for validation of any gaps/ open questions arising out of due diligence conducted with Incumbent.

- F. Identification and availability of relevant SMEs for knowledge transfer, query management & quality checks during ramp up phase as per Transition Plan.
- G. Inputs for creation of detailed knowledge transfer plan with list of detailed topics/ activities to be covered along with names of Incumbent staff who would conduct those sessions. [REDACTED] shall validate such knowledge transfer plan, as applicable.
- H. Inputs to finalize approach/ details for certification of Vendor resources.
- I. Inputs to finalize approach for hands on practise during Knowledge Transfer – viz. dummy transaction creation.
- J. Access for Vendor Personnel for relevant incumbent systems/ workflow prior to knowledge transfer (“KT”) commencement. SOPs to be shared in advance.
- K. Incumbent systems training and navigation during process training.
- L. Agreement and adherence on detailed volume ramp up process stabilization plan at Vendor for new hire, after Soft Go-Live Date (approach and details for quality checks on transactions processed by Vendor team).
- M. Adherence to the final KT agenda.
- N. Participation in daily governance calls during KT.
- O. Prompt response and closure on open issues and questions arising during KT.
- P. Monitoring and providing feedback for hands on practice performance of Vendor team during KT sessions.
- Q. Ensure no backlogs during cutover to Vendor.
- R. Readiness of incumbent resources to impart training from home (infra/ hardware/ software viz. laptops, internet connectivity, tools availability etc.) to Vendor resources.

3. COMMUNICATION AND REPORTING.

3.1 Overview: Vendor shall meet at least weekly with [REDACTED], and more frequently at [REDACTED] request, to report upon progress in performing the obligations and responsibilities associated with the Transition. Vendor shall deliver the agreed-upon agenda and meeting content to [REDACTED] at least 48 hours prior to the meeting. Further, such meetings and related report-outs shall include updates on planning, the risks/actions/issues log, the achievement of the timelines and Transition Milestones set forth in the Transition Plan. Vendor shall provide written reports to [REDACTED] at least weekly regarding such matters and shall provide oral reports more frequently if reasonably requested by [REDACTED]. Promptly, upon receiving any information indicating that Vendor is at risk of not performing its responsibilities, providing the deliverables or satisfying the Transition Milestones in accordance with the Transition Plan and the timetable set forth therein, Vendor shall notify [REDACTED] and shall identify for [REDACTED] consideration and approval, specific measures to address any such delays and mitigate the risks associated therewith.

Governance Group	Accountability
Vendor/ [REDACTED] Executive Oversight	- Setting strategic direction and goals for the relationship and ensure alignment between [REDACTED] and Vendor's objectives - Serve as the final point of escalation for issues, risks, disputes and other matters related to transitions - Review transition progress and provide feedback as necessary - Take critical decisions that may impact the transition and re-hire objectives - Review and approve funding, resourcing, additional opportunities etc. as required
Core Transition Management	- Resolve escalated issues and identify issues that require escalation to the Executive oversight group - Monitor critical project deliverables, status, related issues and conduct identified program milestone checkpoints - Assess risks and implement mitigating actions - Identify associated changes due to business need and its impact on overall transition timelines and cost
Transition Working Groups	- Execute day to day actions to ensure each working groups meet its timeline as defined in the transition plan - Co-ordinate with counterparts and supporting teams to ensure tasks are actioned to meet the timeline - Prioritize tasks, actions, issue to minimize risks - Identify execution risk and issues that needs to be escalated to Core transition management group - Coordinate detailed knowledge transfer planning and execution along with certification with [REDACTED] - Ensure IT infrastructure setup is implemented as per agreed plan - Coordinate user setup and UAT for new Vendor resources - Ensure service cutover plan and stabilization support agreed

Project Communication Cadence

Meeting Cadence	Frequency (recurring)	Audience	Meeting Purpose/Objective
Executive Review	Monthly	Executive Oversight	- Setting strategic direction and goals for the relationship and ensure alignment between [REDACTED] and Vendor objectives - Serve as the final point of escalation for issues, risks, disputes and other matters related to transitions - Review transition progress and provide feedback as necessary - Take critical decisions that may impact the transition and re-hire objectives
Project Status Review	Thursdays	Core Transition Management- (VENDOR and [REDACTED]) Transition Working Groups (VENDOR and [REDACTED])	- Review and approve project milestones/tollgate - Make project related decision/approval - Review project status related to all work streams and provide necessary support - Review risk and issues related to the project and provide appropriate mitigating actions - Identify risk or issues to be escalated to executive oversight group
Project Working Session	Weekly	Core Transition Management- (VENDOR and [REDACTED]) Transition Working Groups (VENDOR and [REDACTED])	- Make project related decisions - Collaborate and review project status across all workstreams - Review risk and issues related to the project and provide appropriate mitigating actions - Identify risk or issues to be escalated Core Transition Management
New hire Knowledge Transfer status review	Daily/Weekly	Knowledge Transition Workstream Participants (VENDOR & [REDACTED])	- Daily status review of plan vs actual training, certification, hands-on practice etc. - Identify risk or issues related with training

Toll Gates	Per Schedule	Core Transition Management- (VENDOR ██████████) and Transition Working Groups (VENDOR ██████████) and	- Setting strategic direction and goals for the relationship and ensure alignment between ██████████ and Vendor objectives - Serve as the final point of escalation for issues, risks, disputes and other matters related to transitions - Review transition progress and provide feedback as necessary - Take critical decisions that may impact the transition and re-hire objectives
-------------------	---------------------	--	--

3.2 Contents of Weekly Report Vendor will deliver a weekly report to ██████████ that shall contain, at a minimum:

- A. Progress update on the Transition Services, against the Transition Plan in effect at the time of such report;
- B. the status of all Transition Milestones, including estimated time to completion, days overdue, target completion date, actual completion date, planned actions to close and comments;
- C. risks and issues associated with the Transition and plans and actions undertaken or planned to be undertaken to mitigate such risks and issues, along with due dates, priority and responsible Party
- D. any proposed changes to the Transition Plan in effect at the time of such report;
- E. such other information and planning as is reasonably necessary to ensure that all Transition Services are completed on schedule; and
- F. an executive level summary of Transition progress-to-date, including any project highlights

4. RISK IDENTIFICATION AND MITIGATION.

4.1 Transition Risks

A. Vendor will hold a joint workshop during the Engage Phase to identify risks, define mitigation & contingency plans, and assign appropriate owners to the development of detailed mitigation actions. Throughout the Transition, Vendor will monitor these risks, taking necessary mitigation actions, and update the risk management plans.

5. TRANSITION PHASES

5.1 Transition Methodology and Phases

The transition services will be managed using the Vendor' proprietary transition methodology named "EnABLE".

Below are the details containing activities performed and deliverables created in each phase:

A. Engage

List of activities

- Create Transition Plan
- Commence Hiring
- Due Diligence workshops and report out
- Create Go/No-Go Checklist
- Contracting
- Define Success Criteria
- █████ system and apps inventory
- Vendor & █████ communication & escalation plan
- Finalize VOT (Voice of Transition) survey respondents.

List of Deliverables

- Transition Plan
- Due Diligence report out
- Go/No-Go Checklist
- █████ system and apps inventory
- Vendor & █████ communication & escalation plan

B. Architect

List of activities

- Create detailed knowledge transfer plan for new hire
- IT solution design finalization
- Knowledge Transfer (Remote) planning
- Track Hiring & Onboarding
- Knowledge Transfer readiness review
- Initiate BCP Planning
- Confirm incumbent Vendor support for transition (as per requirement)
- Identify █████ and Vendor resources for Knowledge Transfer and SOP
- Define operational metrics
- Create SOP & process map review and approval plan
- █████ (Participant) list for knowledge transfer for new hire

List of Deliverables

- Detailed knowledge transfer plan for new hire
- IT solution design document
- Hiring & Onboarding tracker
- Knowledge Transfer readiness review for new hire
- BCP Planning
- Define operational metrics
- █████ (Participant) list for knowledge transfer for new hire

C. Build

List of activities

- Infrastructure set up
- Purchase IT Software/Hardware
- Setup VPN
- Initiate agreed IT infrastructure
- Configure Systems / Environments
- Connectivity and Performance Testing
- Test/ Practice Environment Readiness
- Vendor infrastructure set up for user acceptance testing (UAT) and Knowledge Transfer
- Complete User access creation & system profiles
- Stress and Load testing
- Approved knowledge transfer Plan

- Performance Management plan
- Create stabilization plan
- Create Volume Ramp up plan
- Approved Desktop Procedures (SOPs)
- Conduct toll gate 1 (knowledge transfer readiness for new hire)

List of Deliverables

- Performance management plan
- Service stabilization plan
- Approved Knowledge Transfer Plan for new hire
- Toll gate 1 checklist

D. Learn

List of activities

- Knowledge transfer
- User Acceptance Testing for production
- Establish BAU Governance Framework
- Update Desktop Procedures as required
- Finalize Volume Ramp Up Plan
- Finalize Cutover / Stabilization Plan
- Finalize Performance Management Plan
- Certification of Vendor resources
- Conduct toll gate 2 (Go-Live)
- Operational Risk identification and mitigation roadmap

List of Deliverables

- User Acceptance Testing for production completed
- BAU Governance Framework finalized
- Finalize Cutover / Stabilization Plan
- Finalize Performance Management Plan
- Toll gate 2 checklist
- Certification of Vendor resources (new hire)
- Conduct toll gate 2 (Go-Live)
- Operational risk mitigation roadmap

E. Execute

List of activities

- Go-Live of processes
- Volume Ramp Up
- Monitor Volume Ramp up
- Performance Management Tracking Service Level/ metrics performance as per agreed Ramp-Up plan
- IT Performance Testing & Tuning
- Performance feedback for Vendor team/ resources
- Document lessons learned
- Handover from transition to operations
- Conduct toll gate 3 (business as usual)

List of Deliverables

- Performance Management reporting
- Lessons learned
- Toll gate 3 checklist

6. TRANSITION TEAMS.

6.1 Vendor Transition Team

A. The table below sets forth Vendor Transition Team roles and the main activities that each role will be responsible for.

Role	Main Activities
Vendor Transition Lead	- The Vendor Transition Lead is the resource responsible to provide oversight for the successful execution of the Transition - Functionally lead the Transition managers in charge of Transition - Monitor any risks/ issues - Participate in Transition governance meetings - Interface with key [REDACTED] stakeholders - Act as a point of escalation for [REDACTED]
Vendor Transition Manager	- Responsible to ensure adherence to Vendor's Transition methodology, in addition to communicating the status of the Transition and raising or monitoring any risks during the Transition - Interface with the [REDACTED] Transition Manager and key customer stakeholders - Develop and agree to the Transition Plan in conjunction with [REDACTED] - Communicate the Transition Plan and the Transition Services - Support and manage the Transition workstream leads - Ensure completion of activities as per the Transition Plan - Manage issues and risks - Perform Vendor internal approval of Transition Milestones
Vendor Delivery Leader	- Coordinate recruitment, training, and infrastructure setup - Setup Service Level reporting mechanisms and baselining - Ensure critical controls are in place - Overall performance management - Act as a point of escalation for [REDACTED] for all operational deliverables
Vendor IT Lead	- Support IT-related activities during the Transition - Manage all systems and application-related activities - Coordinate IT connectivity at Service Locations - Oversee IT infrastructure and IT readiness - Provide resources to support IT design and migration of IT activities - Act as [REDACTED] point of escalation to resolve IT questions and issues

7. Transition Milestones

Transition milestones as agreed by both Parties and the planned dates of completion is provided in the table below.

Milestone #	Milestone Name	Acceptance Criteria Agreement Date	Planned Date of Completion
1	IT Connectivity set up & UAT	TBD*	TBD*
2	Knowledge transfer completion	TBD*	TBD*
3	Go-Live (By Business Unit)	TBD*	TBD*
4	Move to BAU (By Business Unit)/ Incumbent disengagement	TBD*	TBD*

*These dates will be finalized post Process discovery.

Annexure 4-A

Transition Plan Schedule



(Project Plan / Status: Dated 04/ Dec/2023)

Training & ramp support requirement from [REDACTED]

Key consideration

Vendor will manage the end-to-end deliver of the transition program with [REDACTED]. We will accelerate this delivery based on our Train the Trainer model to make this replicable across Vendor sites. However, to drive this scale of transition change we will require your initial support. Below is our current estimation of the weekly support requirements of key Business, IT and Change SMEs through the duration of the implementation

Transition			M1	M2	M3	M4
Brand	Channel	Location	Wk of 5/20-6/19	Wk of 6/20 – 7/19	Wk of 7/20 – 8/19	Wk of 8/20 – 9/19
[REDACTED]	Phone	SA - PH	2	-	-	-
	Phone - Spanish	CR	-	1	1 (2 weeks)	1 (2 weeks)
	Chat/Text	IND	2	2 (2 weeks)	-	-
	PSO	IND	-	-	1	1 (2 weeks)
FWS	Phone	SA - PH	2	2 (2 weeks)	-	-
	Phone – Spanish	CR	-	-	1	1 (2 weeks)
	Chat	IND	1	1 (2 weeks)	-	-
	PSO	IND	1	1 (2 weeks)	-	-
Bristol West	Phone	SA - PH	1	1 (3 weeks)	-	-
	Phone- Spanish	CR				
	Chat/Text	IND	1	1 (2 weeks)	-	-
	PSO	IND	1	1 (2 weeks)	-	-
Business Insurance	Phone	SA	-	-	1	1 (2 weeks)
	Chat	IND	-	-	1	1 (2 weeks)
	PSO	IND	1		-	-
Foremost	Phone	SA - PH	1	1 (3 weeks)	-	-
	Chat	IND	1	1(2 weeks)	-	-
	PSO	IND		1	1	1
Customer Self Service	Phone	SA - PH	-	1 (2 weeks)	1	-
Shared Services	SS	IND		1	1	3
Foremost	PSO	IND	1	1 (2 weeks)		

Support required is calculated as a monthly requirement would vary basis peaks and troughs due to project load. This will also be defined in detail during the process discovery

GLOSSARY

Abbreviations/Acronyms	Full Phrase or Word
KT	Knowledge Transfer
PMO	Project Management Office
MSA	Master Service Agreement
SLA	Service Level Agreement
SME	Subject Matter Expert
WO / SOW	Work Order or Statement of Work (Terms are interchangeable)
KPI	Key Performance Indicator
QSD	Quality Standard Document
TSD	Training Standard Document
CR	Change Request
A	Agent of [REDACTED]
C	Customer of [REDACTED]
BI	Business Insurance
AHT	Average Handle Time
WFH	Work from Home
CSR	Customer Service Representative
FTE	Full Time Equivalent
WFM	Work Force Management
ACW	After Call Work
FWS	[REDACTED] Workplace Solution
BW	Bristol West
FAS	[REDACTED]
PSO	Policy Servicing Operations

Exhibit F: Gainshare Model

Proposed Approach:

██████ and Vendor will consider any gainshare projects on a case-by-case basis. Any such gainshare project will require a separate Work Order clearly defining the model and scope for that particular project.

Exhibit G: Contract Baseline

“Contract Baseline” means the projected volume given by [REDACTED] as per table below:

Tower	LOB	Language	Channel	Jan-24	Feb-24	Mar-24	Apr-24	May-24	Jun-24	Jul-24	Aug-24	Sep-24	Oct-24	Nov-24	Dec-24
BGSO	Chat	English	Chat	3,979	3,662	3,764	3,965	4,062	3,532	4,049	3,803	3,638	3,947	3,543	3,735
BGSO	Phone	English	Voice	6,131	5,722	6,088	6,424	6,576	5,720	6,593	6,126	5,886	6,416	5,742	6,051
FAS	Agent Chat	English	Chat	105,614	97,580	98,154	106,169	105,207	92,816	109,968	111,770	102,187	114,700	90,636	97,033
FAS	Phone	English	Voice	28,526	26,871	31,277	31,595	30,548	31,751	29,565	32,348	29,334	29,331	30,693	32,586
FDS	Customer Chat	English	Chat	15,536	15,189	15,952	17,669	17,356	16,894	18,830	18,226	16,556	17,342	15,041	13,980
FDS	Customer Phone	English	Voice	113,259	106,699	117,501	123,957	127,004	126,819	134,742	130,228	120,877	125,389	112,437	117,298
FWS	Agent Chat	English	Chat	25,053	22,005	22,523	24,069	23,872	21,966	24,103	23,864	21,973	24,911	21,347	21,461
FWS	Agent Phone	English	Voice	14,500	12,707	14,244	15,062	13,441	12,279	13,419	13,227	12,206	13,853	11,833	12,111
FWS	Customer Phone	English	Voice	86,692	79,512	87,988	91,864	89,229	81,869	86,893	87,924	81,825	88,342	73,555	79,851
BWSO	Customer Chat	English	Chat	30,435	30,544	29,864	26,514	34,903	31,211	31,337	32,210	28,549	30,966	29,199	27,411
BWSO	Phone	English	Voice	159,918	152,664	143,299	144,175	142,167	135,086	144,801	144,026	128,325	148,149	130,242	126,436
SPSO	Chat	English	Chat	18,365	16,578	18,459	17,828	16,746	15,471	18,475	17,201	16,618	18,703	15,140	14,865
SPSO	Phone	English	Voice	2,054	1,810	34,975	37,932	34,227	33,996	39,642	37,377	36,341	35,438	28,293	31,228
FDS	Text	English	Test	6,616	6,007	7,170	7,128	7,920	8,631	10,382	9,405	7,871	8,093	6,715	6,839
BWSO	Text	English	Test	67	61	72	72	80	87	105	95	80	82	68	69

Exhibit H – Technology Offerings

TABLE-1

Table1: Outcomes

Solutions	Scope of intervention	Total Productivity	Implementation Start month	Implementation End Month	Dependency on █████	Adoption Ownership
Business Process Re-engineering/ Lean Six Sigma	Voice, Chat, Back Office	14%	M0	Continuous improvement through deal term	No dependency	████
Offline Rep enabling solutions:						
Intelligent Process Automation (IPA)	Back Office (primarily)	5%	M6	M29	Low	████
AI Coaching Solution (Datagamz)	Voice, Chat, Back Office				Low	████
Real time Rep enabling solutions:						
Real Time Agent Assist (Guided Voice Response)	Voice	7%	M9	M16	Medium	████
GenAI Response Management (Knowra+)	Chat				Low	████
Invisible App	Voice, Chat, Back Office				Medium	████ + █████
Unified Desktop	Voice, Chat, Back Office	12%	M9	M16	Medium	████
Analytics and Dashboarding						
Created Interaction AI Model	Voice, Chat, Back Office	4%	M3	M7	Low	████
Digital Cockpit	Voice, Chat, Back Office				Low	████
Speech Analytics	Voice, Chat				Low	████
Interaction Command Center (Behavioral and Analytics Expert)	Voice, Chat, Back Office	Gains included in "Created Interaction Model"	M6	M8	Low	████
		42%				

All the solutions are extensible to Retained Organization

TABLE-2

Table2: Data Dependencies

Sr. No.	Lever	Efficiency	████ Data Dependency	Comments
1	BPR/ Lean Six Sigma	14%	No	
2	Offline Rep Enabling Solutions	5%	No	Performance data captured through digital cockpit
3	Real Time Rep Enabling solutions	7%	No	Integration w/ Telephony and Unified Desktop as Backbone
4	Unified desktop	12%	No	Integration will be with underlying applications to enable single screen
5	Analytics and Dashboarding	4%	Yes	Access to Customer, enterprise datasets, Call recording data

TABLE -3

Table3: Solution Details

Solutions	Native technology/ Resource Skills	dependencies	Driving Adoption
Business Process Re-engineering/ Lean Six Sigma	Lean Six Sigma certified team	Only approval required	████ will own the success and adoption of the solutions. Easy to drive adoption as the process changes are simple
Offline Rep enabling solutions:			
Intelligent Process Automation (IPA)	UiPath	Will ease implementation by leveraging existing Uipath Infrastructure and licenses. Access will be required	████ will own the success and adoption of the solutions. System generated data will be used to drive behaviour improving adoption
AI Coaching Solution (Datagamz)	Datagamz	Will ease implementation by integrating with Digital Cockpit enabling consistent █████	████ will own the success and adoption of the solutions. System generated data will be used to drive behaviour improving adoption
Real time Rep enabling solutions:			
Real Time Agent Assist (Guided Voice Response)	Salesforce	Will ease implementation by leveraging existing Salesforce Infrastructure and licenses. Access and integration will be █████	████ will own the success and adoption of the solutions. System generated data will be used to drive behaviour improving adoption
GenAI Response Management (Knowra+)	Salesforce	Will ease implementation by leveraging existing Salesforce Infrastructure and licenses. Access and integration will be █████	████ will own the success and adoption of the solutions. System generated data will be used to drive behaviour improving adoption
Invisible App	Salesforce	Will ease implementation by leveraging existing Salesforce Infrastructure and licenses. Access and integration will be █████	████ and █████ will jointly own driving adoption of channel deflection solution, especially where it requires adoption with policyholders and agents
Unified Desktop	Salesforce	Will ease implementation by leveraging existing Salesforce Infrastructure and licenses. Access and integration will be █████	████ will own the success and adoption of the solutions. System generated data will be used to drive behaviour improving adoption
Analytics and Dashboarding			
Created Interaction AI Model	R or Python	Will ease implementation by leveraging existing models and templates to customize solution for █████. Access to data sources will be █████	████ will own the success and adoption of the solutions. System generated data will be used to drive behaviour improving adoption
Digital Cockpit	PowerBI	Will ease implementation by leveraging existing models and templates to customize solution for █████. Access to data sources will be █████	████ will own the success and adoption of the solutions. System generated data will be used to drive behaviour improving adoption
Speech Analytics	Nice nexidia	Will ease implementation by leveraging existing tech within █████ and bringing pre-built taxonomies. Will need access to call recording	
Interaction Command Center (Behavioral and Analytics Expert)	Analytics Expert, Behavioral Expert		

Solutions	Brief Description
Business Process Re-engineering/ Lean Six Sigma	- Team of Lean Six Sigma resources across locations to identify and implement improvement opportunities - Reduction of non-value-added activities across transactions. - Process standardization, simplification, elimination of waste and basic automation - Projects focused on improving metrics to identify opportunities and implement solutions using Lean Six Sigma methodologies. - Customer journey mapping aimed at simplifying and enhancing customer experience
Offline Rep enabling solutions:	
Intelligent Process Automation (IPA)	- Historical acquisitions by ██████ have resulted in varied infrastructure and multiple systems across each brand. This disparity can be addressed through Robotic Process Automation (RPA). - UiPath will be leveraged to automate tasks both in the back office and, where feasible, in the front office. - Opportunities have been identified for automation in areas such as cancellation requests, mono-policy/multi-policy discounts, updating/changing address information, modifying/removing mortgagee details, altering payment methods, and updating customer names, addresses, and policy numbers. - Implementing RPA will decrease manual efforts and enhance efficiency
AI Coaching Solution (Datagamz)	- Personalise performance for all CSRs - Drive performance improvement as a result of gamified performance management - Reward and recognition mechanism to drive performance improvement
Real time Rep enabling solutions:	
Real Time Agent Assist (Guided Voice Response)	- During live calls, real-time customer sentiment alerts CSRs to better manage the conversation. - Workflow is guided driving a reduction in training timelines. - Real-time prompts for the next best action enhance accuracy. - Integrated knowledge management capabilities help reduce hold times. - Automated post-call tasks lead to a reduction in Average Handling Time (AHT)
GenAI Response Management (Knowra+)	- An automated knowledge management solution led by GenAI. - CSRs can interact with the Knowledge Management (KM) bot to address doubts during live customer chats, leading to reduced hold times and Average Handling Time (AHT). - The seamless customer conversation enhances Customer Experience (CX).
Invisible App	- The self-serve capability allows customers to share their queries and upload documents without the need to call or chat with a CSR. - This capability leads to a reduction in failure demand at the contact center. - The solution offers three approaches: Proactive (enabling ██████ to reach out to customers to promote self-service), Reactive (allowing ██████ to redirect queries to self-service via IVR), and CSR assistance (enabling CSRs to send a self-serve link to customers and co-browse, leading to potential future call/chat deflection). - There is a positive impact on Customer Experience (CX) and Employee Experience (EX) since customers can self-serve, allowing CSRs to concentrate on critical customer queries, thereby increasing CX
Unified Desktop	- A unified screen is designed to showcase all relevant information on one page for the CSR to process the transaction. - According to the RFS information, ██████ CSRs currently access 8-10 different systems to process a transaction, leading to increased Average Handling Time (AHT) and hold time. - An increase in AHT and hold time can result in decreased Customer Experience (CX). Therefore, this solution enhances CSR performance to deliver a better CX - Additionally, having all information available on one page positively impacts accuracy
Analytics and Dashboarding	
Created Interaction AI Model	- Created Interaction Model establishes a unified channel for both customer and agent interactions across multiple platforms. It offers recommendations that expedite closures and ensure first-call resolutions for outstanding issues. - The analytics engine assesses all ongoing requests, anticipates additional customer needs, and directs outbound interactions to The appropriate team for comprehensive resolution in a single interaction. - By minimizing The number of interactions required, this Model enhances customer experience and operational efficiency.
Digital Cockpit	- Based on the RFS information, the current reporting function requires extensive manual effort and lacks a centralized solution to meet individual reporting needs or facilitate self-service for business users. - The Digital Cockpit serves as our comprehensive centralized platform, offering data-driven insights for Call and Chat channels, performance management, and enhanced Customer Experience (CX). - Persona-Driven Insights: These insights are tailored to meet the specific requirements of executives, supervisors, and customer support representatives. - Additionally, the Digital Cockpit is designed to handle the majority of the 98 reports shared as part of the RFS. Implementing this solution will result in significant savings, reducing the workload currently managed by 10 internal full-time employees (FTEs).
Speech Analytics	- Speech analytics is employed to comprehend customer feedback and sentiments throughout 100% of customer interactions. - This solution identifies improvement opportunities in several areas, including enhancing CSR performance, deflecting call/chat volumes, and notably improving Customer Experience (CX)

Exhibit I – Defined Terms

“Aggregate Contract Baseline” means the total of the volume in the table H.1. Contract Baseline provided in Section 5(h) (total volume: 50,154,169).

“Contract Baseline” means the projected volume aggregated by channel namely Chat, Phone, PSO basis monthly volume data provided by [REDACTED] in Exhibit G.

“Contract Year” means the twelve-month period from the Effective Date and each subsequent period of twelve months during the term of this Work Order.

“Yearly Volume Forecast” means forecast provided by [REDACTED] one twenty (120) days in advance of the beginning of a Contract Year and for all twelve (12) months (broken down by month, i.e., forecast for January, February, March, etc.).

“Adjusted Volume Forecast” means revised forecast shared by [REDACTED] post adjustments in line with section 5(h)(2) of the Work Order for the current Contract Year.

“Actual Yearly Volume” means the actual volume for months up to the current month and forecasted volumes for the rest of the current Contract Year.

“Average Handle Time” (“AHT”) is defined by channel as follows:

AHT Calls: Talk Time + Hold Time + After Call Work (ACW)

AHT Chat: Talk time for chat + After Call Work / divided by the total number of chats

AHT PSO: Time taken to process a transaction

“Talk Time” means the period of time commencing when the Agent answers a call/chat and ending when the call is terminated or transferred to the appropriate person for resolution.

“Hold Time” means the period of time commencing when an Agent places a caller on hold and ending when the Agent returns to the caller or the call is terminated, or, as required, transferred to the appropriate person for resolution.

“After Call Work/ ACW” means time spent on system by an Agent after the call, to update the notes about the interaction. These notes are generally used when the caller calls again. This stage is before the Agent is ready to take the next call.

Exhibit J-Vendor due diligence

Vendor's acceptance on the following sections of the Work Order are subject to Vendor's confirmation and validation through the due diligence process initiated after the Work Order is executed.

1. Section 5(c) - Scope of Work
2. Section 5 (f) – Holidays
3. Section 5(h) – Table H.1 - Average Handle Time (Contract Baseline)
4. Section 5(h) – Chat concurrency
5. Section 5(i) – Work Order Specific Reporting
6. Section 5(j) – Information Technology (“IT”) assumptions – sub section 4(xii) – Payment gateway integration on [REDACTED] provided Cisco Telephony platform.
7. Section 5(n)(I)(d) – Governance Process
8. Section 5(m) - Improvement Initiatives & Transformation
9. Section 8 – Acceptance Criteria
10. Section 14(g) – [REDACTED] Obligations
11. Section 14 (n) – IT SLAs/KPIs for transformation interventions
12. Exhibit A – Charges Annexure
13. Exhibit A – Section 8 (Deliverables and the acceptance criteria for transition and transformation milestones)
14. Exhibit A – Section 9 (Signing Bonus)
15. Exhibit B – Service Level Matrix
16. Exhibit E Transition Plan - Section 7 (Transition Milestones)
17. Exhibit E Transition Plan – Section 2.4 (Transition Services Acceptance)
18. Exhibit E Transition Plan – Section 2.6 ([REDACTED] responsibilities with respect to Incumbent Vendor)
19. Exhibit E Transition Plan – Section 5 (Transition Phases)
20. Exhibit F – Gain-share mechanism